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OFFICE OF THE EXECUTIVE ENGINEER 

R. V. S. KRISHI VISHWA VIDHYALAYA, GWALIOR. 

Short Tender Notice  
 Sealed percentage rate tenders are invited by R.V.S.K.V.V., Gwalior form ‘A’ from the Registered Contractor in M.P.P.W.D. / C.P.W.D. 
/M.E.S. Deptt. For the following  works through the Registered/ Speed post

 

S. No. 

 only.  The courier post is not permitted.    
 No. E.E. / Tender / 2012 /Gwalior /999                                                              Dated: - 17/01/2012 

 

Particular of Item 

Esst. Cost 
in 

(Lakhs) 

E.M.D in the 
from of 

F.D.R. from 
Nationalized 

Bank 
 

Cost Of 
Tender 
Form 

Class Of 
Contractor Till 

the Date of 
Download of the 

Tender Form 

 

S.O.R. Applicable 

Time 
Allowed i/c 

Rainy 
Season 

Remark 

 
1.  

Construction of Seed Technology 
Lab at COA Gwalior 

 
60.00 

 
60,000/- 

 
10,000/- 

 
C & Above 

M.P. P.W.D. in force from 

15
th 

June 2009. & Electrical 

S.O.R. in force from 1
st 

April
 2008. amended up to 

till date 

 
09 Month 

 
2st Call 

2.  Construction of Staff Quarter KVK 
Ashok Nagar     (4 G-Type & 2 H-
Type Qtr.) 

43.01 50,000/- 5000/ ----Do---- ----Do---- 06 Month 2nd Call 

3.  
 

Construction of Staff Quarter KVK 
Sheopur (Baroda) (4 No. G-Type) 

43.92 50,000/- 5000/- ----Do---- ----Do---- 06 Month 1st Call 

4.   Renovation and Construction 
Chickpea lab at Sehore 

27.00 50,000/- 5000/ ----Do---- ----Do---- 04 Month 1st Call 

5. Renovation and Construction 
Pigeopea Biotech lab at ZARS 
Khargone 

50.00 50,000/- 5000/ ----Do---- ----Do---- 06 Month 1st Call 

6. Renovation and Construction 
Pigeopea Biotech lab at ZARS 
Sehore 

50.00 50,000/- 5000/ ----Do---- ----Do---- 06 Month 1st Call 

7. Strengthening & Construction of 
field lab Bhind Farm 

43.00 50,000/- 5000/ ----Do---- ----Do---- 06 Month 1st Call 

8. Construction of Boundary wall at 
College of Agriculture Sehore 

17.50 35,000/- 2000/- ----Do---- ----Do---- 03 Month 1st Call 

9. Construction of Library Building at 
B.M. College of Agriculture 
Khandwa 

45.00 50,000/- 5000/ ----Do---- ----Do---- 06 Month 1st Call 

10. Construction of Badminton Hall at 
College of Agriculture Khandwa 

21.25 42,500/- 5000/ ----Do---- ----Do---- 06 Month 1st Call 

11. Construction of Vehicle Stand 
College of Agriculture Khandwa 

03.00 6,000/- 2000/- ----Do---- ----Do---- 02 Month 1st Call 

12. Construction of Boundary wall at 
College of Agriculture Khandwa 

10.00 20,000/- 2000/- ----Do---- ----Do---- 02 Month 1st Call 

13. Construction of Tar Road at  College 
of Agriculture Khandwa 

08.35 16,700/- 2000/- ----Do---- PWD Bridge SOR In 
force from 15/04/2009 
and amended up to till 
date 

03 Month 1st Call 

 

Last Date of download of tender form from website www.rvskvv.nic.in     30/01/2012 up to 5:00 P.M.  

Last Date of receipt of tender form by Registered / Speed Post      08/02/2012 up to 5:00 P.M. 

 Date and time of opening of tender                        Next working day at 3:00 P.M.  

The tender documents and eligibility criteria with full and further detail of above works can be downloaded from university website www.rvskvv.nic.in  
The cost of the tender document should be paid at the time of submission of the tender in form of DD in favour of Executive Engineer R.V.S.K.V.V., 
Gwalior. up to the Date of Download of the Tender Form.  
 
The R.V.S.K.V.V., reserves the right to reject any or all tenders without assigning any reasons there of, University will not responsible any postal delayed.  
Note: -     1. The following document must be submitted with application for issue of tender form by website.  

(a) Valid Registration (b) Current income tax clearance certificate/PAN card  (c) Experience Certificate (d) List of work in hand (e) TIN No. 
   

EXECUTIVE ENGINEER 
               R.V.S.K.V.V., GWALIOR

http://www.rvskvv.nic.in/�
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OFFICE OF THE EXECUTIVE ENGINEER 

R. V. S. KRISHI VISHWA VIDHYALAYA, GWALIOR. 

DETAILED NOTICE INVITING TENDERS 
I N  F O R M  ' A '  

FOR CONSTRUCTION & MAINTENANCE WORK 

N I T  No. 999 Date  17/01/2012 

NIT. form Issued to 

Tender invited from 

Class Contractor :- C & Above  

The deadline for receipt of tender                                      (Time & Date):-08/02/2012 up to 5:00 P.M. 

The deadline for receipt of Application                              30/01/2012 up to 5:00 P.M. 

Forms for purchase of tender document   www.rvskvv.nic.in 

Name of work Construction of Boundary wall at College of 
Agriculture Sehore 

Amount of contract 17.50 Lakhs 

Amount of earnest money    35,000/- 

Cost of tender      2,000/- 

Time allowed for completion    03 Month i/c Rainy Season 

 

Work to be done on schedule of rates issued by M.P. P.W.D. in force from 15th June 2009. & Electrical 
S.O.R. in force from 1st

 

 April 2008. Amended up to till date. 

The following clauses of this N.I.T. are not applicable for this work. 

 

Date  .............................  Signature of officer 
Issuing N.I.T. 
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OFFICE OF THE EXECUTIVE ENGINEER 

R. V. S. KRISHI VISHWA VIDHYALAYA, GWALIOR  

DETAILED NOTICE INVITING TENDER 

(IN FORM ....................................................................... AB & C FOR CONSTRUCTION AND MAINTENANCE WORKS) 

N.I.T. No 999                         Date 17/01/2012 
The deadline for receipt of Tender :-    08/02/2012 up to 5:00 P.M.          (Time & Date) 
The deadline for receipt of application forms for purchase of tender documents 30/01/2012 up to 5:00 P.M. (Date) 
1 INTRODUCTION :- 
Sealed tenders are invited on behalf of the Governor of Madhya Pradesh for the works detailed below in 
prescribed form ...................................... and will be received through registered post (A.D.) only till the close of office hours 
in the office of the Superintending Engineer./Executive Engineer R.V.S.K.V.V. Gwalior  .....................................................  
 ............................ on the ................................................ from categories :- C & Above  
(i) 

(iii) °B class contractors registered in the office of Superintending Engineer, P.W.D.....................................Circle ................  

 ........................ to ............................. of 'A' class contractors registered in the office of the Engineer-in-chief, P.W.D. M.P. 
Bhopal, C.P.W.D. 
(ii) ....................... and ................ class contractors registered in the office of Chief Engineers, 
P.W.D ............................................................................ Zone, ..............................................................................................  

(iv) 'C' class contractors registered in the office of Executive Engineer, P.W.D ...........................................Dn .....................  
1 Name of the work Construction of Boundary wall at College of Agriculture 

Sehore.  
2 Probable amount of contract        17.50  Lakhs 
3 Amount of earnest money   35,000/- 
4.  Time allowed for completion  03  months including rainy season  from the date of written order to commence the 
work. 
1.2  The electrical work shall be executed only by contractors possessing valid electrical license from the Chief 

Electrical Advisor to the Government of Madhya Pradesh. A copy of the said license will have to be attached with the 
tender. 

1.2.1 Where the contract for civil works of any building includes electrical works also, the Executive Engineer R.V.S.K.V.V., 
Gwalior Dn. concerned would be the Engineer-in-Charge so far as electrical works component is concerned. 

1.2.2 The Superintending Engineer" referred to clause 13 of appendix 2.13 or appendix 2.14 ( Agreements in form 'A'  
and 'B' respectively) would refer to the Superintending Engineer, R.V.S.K.V.V., Gwalior circle concerned, so far as the 
electrical component of the work is concerned. 

1.3 Not more than one tender shall be submitted by any contractor or by a firm of contractors. 
1.4 No two or more concerns in which an individual is interested as a proprietor and/or partner shall tender for 
       The execution of the same work. if they do so, all such tenders shall be liable to be rejected. 
1.5 Application for issue of tender copies shall be submitted to Executive Engineer so as to reach the office not 
       Latter than office hours of  ............................................... 
1.6 Tender copies consisting of plans specifications. Schedule (s) of quantities of the various classes of work to 
Be done the conditions of contract and other necessary documents, together with addressed envelopes to be used for return 
of forms and other documents will be open for inspection and issued / sold on payment of 
Rs ......................  up to clued of office hours of .....................................  
1.7 The copies of other drawings and documents pertaining to the work signed for the purpose of identification by the 
accepting officer or his accredited representative and samples of materials to be arranged by the contractor will be open 
for inspection by tenderers at the following offices during working hours between up to the date mentioned in clause 1.1 
& 1.6 above. 
1.8 Tenders shall not be recieved by any other means like ordinary post or personal delivery. 
1.9 Any tender recieved through registered post (A.D.) after close of office hours of the prescribed dead line for receipt of 
tenders shall not be recieved form the postman and shall be returned back to the tenderer. All other tenders recieved 
before the prescrived deadline for recipt of tenders shall be kept in safe costody with the office Superintendent or 
Divisional Accountant or Senior Accounts Clerk (as the case may be) till the prescribed time for opening of tenders. 
Tenders shall be opened on 11.30 A.M. on the working day subsequent to the prescribed deadline for reciept of tenders. 
1.10 All tenders recived after the prescribed deadline shall be returned back unopend after subscribing the following 
remarks with dated initials by Superintending, Engineer/Executive Engineer or officeSupenntendent/ D.A./ S.A.C. 
"Received late on ..............................................and  .......................... A.M./P.M. hence returned un entertained". 
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1 . 1  ( N o t e s  f o r  G u i d e n c e  o f  t h e  D e p a r t m e n t  O f f i c e r s  o n l y )  
 Note (i) Fill in the blanks and strike out, whichever is not applicable carefully before issue of N.I.T. for publication 
and/or dispaly on notice board as well as before sale/issue to intending tenderers. 
Note (ii) Unless the tender forms with complete documents are fully prepared and ready for delivery to intending tenderers, 
neither the tender notice shall be displayed on the notice board nor sent for publication in the press. 
Note (iii) In order to avoid postal delay, the authourity issuing the tender copies should specify in the tend°, notice, the 
date and time upto which tender copies will be issued/sold to and the tender (s) recieved froi the intending tenderer (s). The 
date of selling/issuing the tender copies should be 7 days ahead (of the las date give on notice period) by which tenders are 

due to be recieved by registred post in the office of the authority receiving the tender. This 
illustrated as.under 
Monetary limits Prescribed 

vide para '200 of this, 

chapter. 

(1) 
(A) Works costing above 

Rs. 50.000/- 

& upto Rs. 5.00 lacs (five 

acs) 

Minimum time limit between 

invitation & receipt of 

tenders prescribed vide para 

'200' of this chapter. 

Last date & time upto which 
the tender copies should be 
sold (issued) in the office of 
the authority issuing (selling) 
tender copies 

(2) 
One month (e.g. 1st Sept. to 

30th Sept. 

Upto 4.00 P.M. 
(of 23rd Sept.) 

(B) Works costing above Six weeks Upto 4.00 P.M. (of 8th day of (Of 15 October). 
Rs. 5.00 lacs (five lacs) (e.g. 1st Sept to 15th Oct.) of next month i.e. 8th 

(3) 

Oct) 
The date & time as specified under columns No. '3' and '4' above should also specifically be indicated in the tender nctice itself., 
Note (iv) The time gap of 7 days for tenders for works should be kept between date of issuing (selling) tender copies. and the 
date of receiving tenders (by registered post) so that present minimum time limits will also be observed and there will not 
remain any possibility of postal delay. 
Note (v) The tender (s) sent by the tenderer (s) by registered post should be received upto the office hours of the working days till 
the prescribed deadling. The tender notice should specifically indicate the deadline upto which the tenders sent by registered 
post will be received in the office (to be specified). The I ast date for submission on application for issue/sale of forms should 
be specified in paras 1.5 and 1.6 above. 
Note (vi) The deadline for reciept of applications of tenders should be kept in such a way that the following date is a working 
day. However if due to unforseen reasons the following date is declared or happens to be a holiday then the buisness shall be 
carried out on the next working day. 
Note (vii) All tenders received after the deadline shall be noted in the register to be maintained in the concerned office & shall 
be counter signed by the head of office in the following format. 
S.No. Name of work Time & date of receipt Initials of person Dated initials of the head 

Note (x) the names of tenderer (s) of their authorised representatives presents at the time of opening of tender (s) 
shall be noted in a register and their signature obtained in token of their presence. Rates and conditions offered by the 
tenderer(s) shall be read aloud by the officer opening the tender (s), so that the same can be noted by the tenderers or 
their representatives, if they so desire. The rates as well as conditions contained in the forwarding letter or 
seperately attached to the tender (s) read out, should also the got signed by all the tenderers or their 
reperesentatives, who might be present. Comparative statement when ready (This should be as for as possible be 

who returned tender. of office  
Note (viii) Tenders for works costing more than R. 25 lakhs shall be prescribed to be received and opened in the 
office of the concerned Superintending Engineer. These tenders shall be scrutinised in the circle office itself. 
Comparative statement and other documents shall be compiled in the circle office itself through the assistance of 
the concerned Executive Engineer or Divisional Accountant may be obtained after inviting them to the circle 
office. 
 
Note (ix) Attached officer or Superintendent or D.A. or Senior Accoun ts Clerk shall be present at the time of 
opening of tender (s), Both the officer opening the tenders as well as the other officials present shall initial each 
tender with date. The initials of the other officials shall only be as a witness and other formalities shall be 
completed by the officer opening the tender (s). 

Last date upto which the 

tenders should be received 

in the office of authority 

receiving  
the tender (s) 

(4) 
(of 30th Sept.) 
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got ready on the day after opening tenders) should also be exhibited publicly to the tenderers or their 
representatives. 

Note (xi) The offices opening the tender should mark every tender under his dated initials by his fraction, the  
denominator of each will show the order in which the tenders are opened and the numerator will show the number of tenders 
received. This should be done inveriably on the first page of the tender form and on page (2) where the tenderers are to 
sign as well as all pages of schedule of items i.e. (Annexure - F) attested and number the corrections and overwrittings on 
each page in the tender with dated initials, if some word or figure is corrected more than once each of such correctios must 
be initialed. 
1.12 (INSTRUCTIONS FOR GUIDENCE OF TENDERERS) 
The tender will be liable to be rejected out-right, if while submitting it :- 
(i) The tenderer proposes any alterations in the work specified, in the time allowed for carrying out the work or any 

conditions or 
(ii) Any of the pages of the tender removed or replaced or 

. (iii) In the case of item rate tenders, rates are not entered in figures, and in words and the total of the each item and grand 
totals are not struck by the tenderers in the last column of the shedule of items (Annexure - F) under his signature or 
(iv) if crasures are made by him in the tender or 
(v) if all corrections and Conditions and pasted slips are not initialed by the tenderer or 
(vi) if the tenderer or in the case, each partner there of, does not sign or the signature / signatures is / are not attested by a 

witness on page 2 of the tender in the space provided for the purpose or 
(vii) if documents are not filled in ink or by ballpen. 

2. Rates : 
2,1 The schedule of items :- The schedule of main items of work to be executed is enclosed as Annexure 'F' 2.2 Percentage 
rate tender in form 'A' or 'C' 
2.2.1 In respect of percentage rate tenders, contracter should quote his seperate tender percentage rate above or below the 
following schedule of rates. 

(a) Building Work :- The current schedule of rates issued by the ..................................... in force fromand its ammendments 
issued up to date of issue of N.I.T. 

(b) Electric Fittings :- The current schedule of rates issued by the ............................................................. in force with effect 
from  ............................................ and its ammendments issued upto the date of issue of N.I.T. 

(c) Water supply & Sanitary fittings :- The current schedule of rates issued by the ... and in force with effect from and its 
ammendments issued upto the date of issue of N.I.T. 

(d) Road works :- The current Schedule of rates issued by the Chief Engineer of the concerned Zone in force with effect from 
............................................................... and its ammendments issued upto the date of issue of N.I.T. 

2.2.2 The percentage of tender above/below or at par with the relevent schedule rates inclusive of amendments 
- and correction slips issued upto the date of the issue of notice inviting tenders should be expressed on the tender from 
itself, both in words and figures in such a way that interpolation is not possible and all over writtings should be neatly scored 
out and rewritten and the corrections should be duly attested prior to the submission of tender. Tenders not specifying percentage 
in words will summarily be rejected. In the case of variation between the rates stated in figures and words, the lesser of the two 
shall be deemed to be valid. Any ammendments to the schedule or rates after the date of issue of this tender notice or the date of 
issue of any ammendments to the'N.I.T.specifically notifying the said ammendment to the current schedule of rates, shall not 
apply to this tender. 
2.2.3 The percentage tendered by the contractor will apply to those rates which find place in the current schedule of rates mentioned 
in clause 2.2.1 or have been derived from the said current schedule of rates and not to other items of work. 
2.2.4 The percentage quoted by the contractor shall not be altered by the contractor during the term of contract. The deduction or 
addition as the case may be of the percentage will be calculated on the amount of the bill for the work done, after deducting the 
cost of materials supplied departmentally at rates specified in the agreement. 
2.3 Item rates tenders in form 'B' :- 
2.3.1 The tenderer shall fill in his/their tendered rates and prices for all items of works described in the bill of quantities. 
The tendered rates of items against which no rate or price is entered by the tenderer will be taken as zero and the price of the 
same shall be deemed to have been covered by the other rates and prices of the schedule of item indicated in Annexure "F". 
2.3.2 The rates quoted in the tender for the various items of work will not be altered by the contractor during the term of 
contract. 
2.3.3 If the tender of the successful tenderer is unbalanced or "front-loaded" in relation to the Executive Engineer's estimate of the 
competant authority real cost of the work to be performed under the contract by more than the amount of the security deposit 
mentioned in Clause 3.5 of NIT herof, the competant authority may require that the amount of the performance security set 
forth in clause 3.5 of NIT, herof be increased at the 
expense of the successful tenderer to a level sufficient to protect the Government against financial loss in the event of 
subsequent default of the successful tenderer under the contract. In case where the aggregate of expected contract payments 
would, at any time, exceed the Executive Engineer's estimate of actual work performed by more than the amount of security 
deposit specified in clause 3.5 of NIT, such security shall be increased accordingly at the expense of the successful tenderer 
upto a limit/level mentioned above. 
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2.3.4 Rate of Additional Quantities of items of Work. 
Variation in the quantities of work in schedule of items shallnot vitiate the contract. The rates quoted for the individual items shall 
apply for the quantities of work increased by not more than thirty percent, for each of the items. Schedule the quantities of work 
actually involved under any item vary by more than thirty percent, the rate for additional quantity of such item of work shall be 
paid on the basis of S.O.R. rate plus/minus the percentage which tender cost bears to the cost of work at S.O.R. This 
percentage shall be worked out while sanctioning tender and would not change during the currency of the contract. 
2.3.5 The following changes in the standard agreement from 'B' vide appendix 2.14 of works department volume Ilshall 
be deemed to have been made. 
(i) The words : Sub Divisional Officer : wherever (if appearing) shall stand deleted. 
(ii) The words : Executive Engineer : (if appearing) in clause 2 shall stand deleted, 
(iii) The words "SE of the circle (if appearing)" in clause 28 shall stand deleted. 

(iv) The procedure (if outlined) for setting rates for "items required to be executed, but for which no rates are - 

provided in the contract", in clause 13 shall stand deleted. 
(v) Alternative (B) (if appearing) in clause 1 of the form shall stand deleted. Words "Or amount of deducticns 
made under : B: (if appearing) in the Note below clause I shall also stand deleted. 
(vi) Alternative (B) (if appering) in the last para of the memorandum shall stand deleted. 

2.4 Lead & lift of water :- No lead and lift for carting of water will be paid. 
2.5 Lead and lift of materials :- No lead & lift for carting of material shall be payble to the contractor except in 
case of such items for which specific lead and lift and lift are provided in the current schedule of rates 
mentioned in clause 2.2.1 of the N.I.T. or in the schedule of items in respect of item rate tenders. 3.1 No tender will 
be considered without the deposit of the specified earnest money. 
3.2 Forms of earnest money :- 

3.2.1 Where the amount of earnest money is more than Rs, 500, the same shall be accepted only in the shage 
of Bank Drafts or in other shapes mentioned in W.D. Manual-para 2.079 in favour of officer inviting tender. 3.2.2 The intending 
tenderers from other states may remit E.M. in the form of the bank draft of any schedule bank 

payable at par at the head quarters of the Executive Engineer. 
3.3 Earnest Money in seperate Covers :- The earnest money in one of the prescribed forms should be 

produced/sent seperately and not kept in the covers containing the tender and if the earnest money is not 

found in accordance with the prescribed mode the tender will be returned unopened to the tenderer. 3.4 Adjustment of 
the earnest money :- Earnest money, which has been deposited for particular work will 

not, ordinarily, be adjusted towards the earnest money for another work, but if the tender of contractor for 

a work in the same division has been rejected and the earnest money has not been refunded to him due to 

any reson, it may be so adjusted by the Executive Engineer. 
3.4.1 Refund of earnest money :- 
(i) If it is decided on the same day to reject all the tenders, the earnest money of all the tenderers shall he refunded 

immediately after taking decision. 
(ii) The earnest money of tenderers whose tenders are rejected shall be refunded after the tenderers whose tender is 

accepted, completes tender documents, however irrespective of the decision regarding acceptance of the tenders, the 
earnest money shall be refundable after expiry of period of validity of tenders unless extended by the tenderer. 

3.5 Security Deposit :- Five percent of the amount of contract inclusive of tender premium. 
3.6 Implication of submission of tender : Tenderers are advised to visit site sufficiently in advance of the 
date fixed for submission of the tender. A tenderer shall be deemed to have full knowledge of the relavanl 
documents, samples, site, etc. whether he inspects them or not. 
3.6.1 The submission of a tender by a tenderer implies that he has read the notice, conditions of tender and all the contract 
documents and mad himself aware of the scope and specification of the work to be done and the conditions and rates at which 
stores, tools and plants etc. will be issued to him by the departments, has seen the quarries with their approaches, site of work, 
etc., and satisfied himself regarding the suitability an availability ofsite of work and regarding the suitablity avalability of the 
materials at the quarries. The responsibility of opening new quarries and construction and maintence of approaches their 
to shall lie wholly with the tenderer. 
3.7 Income Tax clearance certificate :- A tenderer applying for tender copies for works exceeding Rs. 2.00 lakh shall have 
to submit an Income Tax Clerance Certificate or a certificate from the Income Tax authority that the assessment is under 
consideration, as well as. 
3.7.1 A solvency certificate or attested photocopy their of from any scheduled bank alongwiththe application lot tender papers. 
Such solvency certificate should not be older than 12 months from the date of application, Amount of solvencey to be 
furnished for various amount of contracts (put to tender) shall be as here under :- 
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The  amount or work put to tencier                Amount ot solvency to be indicated in the certifitate from the Bank  
1.  Above Rs. 2 lakhs but upto 5 lakhs           Rs. 3 lakhs 

Rs. 25,000 

2.    Above Rs. 5 lakhs but upto 25 lakhs       Rs. 5 lakhs 
3.   Above Rs. 25 lakhs but upto 50 lakhs        Rs.12 lakhs 
 4.  Above Rs. 50 lakhs but upto 200 lakhs      Rs.25 lakhs 
  5.  Above Rs. 200 lakhs 
The solvency certificate shall have to be in the following format. 

CERTIFICATE 
On the basis of transaction/turn over in the account of ...................................................................................................................  
 ................................................................................................................................................................................  (Name & Address) 
We are the opinion that he is solvent to the extent of Rs ...............  

(Rupees  ....................  
(both figures & words) 
This without any prejudice and responsibility on our part. 
Branch Manager Tender copies would not be issued/sold in the absence of these documents. 

8 List of works in Progress : Tender must be accompanied by a list of contract already held by the tenderer at the time of 
submitting the tender, in the Department and elsewhere showing therein. 

i). The amount of each contract and total period of completion. 
ii). Balance of work remaining to be done, and the remaining time allowed as per contract. 
iii). The amount of solvency certificate produce by him at the time of enrolment in the department. 
iv). Details of works where he with-draw his offer or did not execute the tender documents as well as where his contracts 
were rescinded in the format vide Annexure-'J' 

9 Relationship : The contractor shall not be permitted to tender for works in the Division (responsible for award and 
Execution of contracts) in which his near relative is posted as Divisional Accountant. He shall intimate the names of his 
near relative working in the PW.D. Secretariat and the concerned Division. He shall also intimate the name of persons who 
are working with him in any capacity or subsequently employed by him and who are near relative to any gazetted officer 
in the P.W.D. Secretariat. Any breach of this condition by the contractor would render himself liable to be removed from 
the approved list of contractors of the department.te : By the term near relative is meant wife, husband parents and son, grand 
son, brothers, sisters, brother-inlaws, father-in-law, mother-in-law. 
Opening and acceptance of tender : 
Tenders shall be opened at 11.30 a.m. on the day subsequent to the deadlines prescribed for receipt of tenders as per Para 
1.1 above by the Executive Engineer/Superintending Engineers/ Chief Engineer in the presence of our other senior 
officer/official of their office and the tenders or their authorised representative, who may choose to be present. The 
Executive Engineer/Superintending Engineer under unavoidable circumstances may depute any other officer in his absence to 
open the tenders on his behalf. 
2. The officer opening the tenders does not bind himself to accept or recommend for acceptance of higher authorities, the 
lowest or any tender or to give any reasons for his decision. 
3  Conditional tenders shall be treated as invalid tenders and shall not be considered at all except in cases covered under 
Para 8 (ii) below. 
5 The authority competent to accept a tender reserves the right to accept the tender for the whole work or for a distance part 
or by the distributing the work between one or more tenderers. 
7  Validity of offer : Tender shall remain open upto 120 days from the specified deadline of receipt of tender(s) 
and in the event of the tenderer withdrawing his offer before the aforesaid date, for any reason whatsoever, earnest money 
deposited with the tender shall be forfeited. 
71 In the event of tenderer withdrawing his/her offer before the expiry of the period of validity of offer or failing to execute 
the contract agreement as required by condition No. 8.1.1 of the notice inviting tender (NIT.) he/ she will not be entitled to 
tender for this work, in the case of recall of tenders, in addition to forfeiture of his/ her earnest money as per provision of 
condition Nos. 4.7 & 8.1.1 of the N.I.T., as may be applicable for their work. If the tenderer has committed a similar default 
on the earlier occasion as well, his/her registration in the department may be suspended temporarily for period of 6 months 
from such date as may be ordered by the authority which has registered him/her. 
Specifications : 
1 Specification for Building works (Including water supply and Sanitary fittings.) 
The contractor shall have to execute the work strictly in conformity with the central P.W.D. specifications as updated on the date 
of issue of the N.I.T. 
1 1 Maintenance of roofs: Subject to the provision in the agreements, is will be responsibility of the contractor to 
see that the building does not leak, during the period of the first rainy season in respect of tile and sheet roofing and two 
constructive rainy season in respect of lime concrete and cement concrete terraced roof, after its completion and he will 
make good and replace all the defective work on this account, at his own cost. 
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5.2 Specification of electrical works : The work will be carried out as per the approved drawing and as directed by 
the Executive Engineer. The work will have to the strictly in accordance with the "Gene specifications" for the Electrical 
works in Government building in Madhya Pradesh in force from 1972. 
5 2.1 All materials to be brought by the contractor shall be as per stipulations in the relevant schedule of rates the case of 
tenders in form 'A' & 'C' and as per stipulations in the special conditions vide annexure 'H' in t case of item rate tenders, in form 
'B'. 

5.2.3 The period of testing and refund of deposit will be 6 months after completion of work 

5.2.4 In case of supply of ceiling fan, table fan, exhaust fan, cabin fan, tube light fixtures will be made Engineer-in-
Chief as mentioned in the S.O.R. As such labour rates only as per SOR will be paid for fitti such items in position. 

5.2.5 The contractor should submit wiring diagram on tracing cloth showing the point position of switch, length point, 
position of D.B. and main switch circuit No, in which points fall at the time of final bill Otherwii deduction if V2% (Half 
percent) will be made from the bill. 

5.3 Specification for Road and Bridges and supply of materials : The road work including supply materials as 
well as works of bridges and culverts shall have to be carried out according to MOS specifications for road and bridges 
works published by Indian Road Congress as updated on the date: issue of NIT. 

5.4 Contradictions or amendments : In the event of contradiction between the stipulations of the sched of rates 
(relevant to this NIT) and aforesaid specification (vide para 5 1 to 5.3 above the stipulations of ll schedule of rates shall 
gain precedence.  In  the event  of contradictions,  i f any between differe:  specifications and or codes of practice, referred to 
above the decision of Engineer in Chief shall be final 

6. Supply of Materials : The following materials will be supplied by the department. 

Name of the materials Rate as which Supplied place of delivery 
1  ................................................  

2. ..........................................................   

3. ..........................................................   

7. Miscellaneous Conditions : 
7.1 Subletting : The contractor shall not without the prior approval of the authority who has accepted tender in 
writing sublet or assign to any other party or parties, the whole or any portion of the work under IN contract, Where such 
approval is granted, the contractor shall not be relieved of any obligation or duty° responsibility which he undertakes under the 
contract. 

7.2 Taxes : All dues regarding taxes, including the Sales Tax, other duties, etc. levied on the contractor's woii by 
Government and local bodies of private individuals will be payable by the contractor. The Executivi Engineer will only grant 
a certificate for the quantities actually used on the work but will not entertain an 

claim on this account. •  

7 .3  Minerals extracted for works carried out  on behalf of the Government of India,  from the quarries possession of 
and controlled by the State Government is subject to payment of Royalty by the contractort whom it shall not be refundable. 
The Executive Engineer shall not also issue any certificate in respect such materials extracted for Government of India work 
(Applicable to Government of India works only). 

7.4 Rules of Labour Camps : The contractor will be bound to follow the Madhya Pradesh Model Rule  relating to 
layout, water supply and sanitation on labour camps (vide AnnexureA) and the provisions of th National Building Code of India 
in regard to constructions and safety. 

7.5 Fair Wages : The contractor shall pay not less than fair wages to labourers engaged by him on the work (rules enclosed 
vide Annexure-B). 

7 6 Work in the Vicinity : The Executive Engineer reserves the right to take up departmental work or to aw work on 
contract in the vicinity without prejudice to the terms of contract. 

7 7 Removal of undersired persons : The contractor shall on receipt of the requisition from the Executiv Engineer at 
once remove any person(s) employed by him on the work who in the opinion of the Executiv. Engineer is/are unsuitable or 
undesirable 

7 8 Amount due from contractor : Any amount due to the Government of Madhya Pradesh from th 

contractor on any account concerning work may be recovered from his as arrears of land revenue. 

7.9 Rights to increase or decrease work : The Engineer-in-charge reserves the right to increase oi decrease item 
of the work during the currency of the contract and the contractor will be bound to comply the with the order. 

7 10 Time Schedule : The work shall be done by the contractor according to the time schedule approved by the Engineer-in-charge. 

7.11 Payment by Cheque : The payment will be made by cheques in the Bank only No bank commissio charges on 
realising such payments \mit be borne by the Executive Engineer 
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7 12 Transport of materials : The contractor shall make his own arrangements for transport of all materials The 
Executive Engineer is not bound to arrange for priority in getting wagons or any other materials though all possible assistance 
by way of recommendation will be given if it is found necessary in his opinion. If the recommendation proves to be 
ineffective, the contractor shall have not claim for any compensation on that account 

7 13 The methodology and equipment to be used on the project shall be furnished by the contractor to the Engineer-
in-charge well in advance of commencement of work and approval of the Engineer-in-charge obtained prior to its adoption 
and use 
The contractor shall give a trial run of the equipment for establishing its capability to achieve the laid down specifications 
and tolerance to the satisfaction of the Engineer-incharge before commencement of work, if so desired by the Engineer-in-
charge. 

All equipment provided shall be of proven efficiency and shall be operated and maintained at all times in a manner 
acceptable to the Engineer-in-charge No equipment or personnel will be removed from site without permission of the Engineer-
incharge 

714 Work Programme and methodology of construction : The contractor shall furnish his programme of 
construction for execution of the work within the stipulated time schedule together with methodology construction 
of each time of work and obtain the approval of the Engineer-in-charge prior to actual commencement of work 

7 15 Revised programme of work in case slippage : In case of slippage form the approved work programme at any 
stage, the contractor shall furnish revised programme to make up the slippage within the stipulated time schedule and obtain 
the approval of the Engineer-incharge revised programme 

716 Documentation : The contractor will prepare drawing(s) of the work as constructed and will supply original with 
three copies to the Engineer-in-charge who will verify and certify these drawings. Final as constructed drawing(s) shall 
then be prepared by the contractor and supplied in triplicate along with a micro film in case of minor and major bridges 
and on tracing cloth in all other cases to the Engineer-in-charge for record and reference purpose 

7.17 The contractor shall have to be provide a ruled duplicate register at site named "Site order book" It shall be in the 
custody of departmental supervisory staff. The Engineer-in-charge or his authorised representative may record their 
instruct ion in  this book,  which shall  be noted by the contractor or  his authorised representative for compliance 

I

(i) Special condition are listed in Annexure - H. 

7.18 If any item of work is found to be substandard but the Engineer-in-charge is to the opinion that the same is 
structurally adequate and can be accepted at the reduce rate, then in such cases, the Engineer-in-charge shall have to 
submit proposals for appropriate reduction of rates supported by an analysis. in justification thereof,  through a D.O. 
let ter  to  the Superintending Engineer  concerned to  obtained his approval  expeditiously (Ordinary within 15 
days). The approved analysis along with orders of the Superintending Engineer shall have to be appended to the bills of the 
contractor. 

8 SPECIAL CONDITION: 

(ii) In case, the probable amount of contract is more than 25 lakhs, the tenderer should submit his offer in 
three sealed envelopes suitably subscribed one -ontaining the earnest money second containing the terms and 
conditions money, second containing the terms and conditions any third containing financial bid The 
procedure outlined in para 2 083 of the works Department Manual shall be followed in such cases 

4 

(i) One Graduate Engineer when the cost of the work to be executed is more than Rs. 5 lakhs 

8.1 Agreement: 

8.1 1 Execution of agreement: The tenderer whose tender has been accepted here in after referrea to as the contractor, 
shall produce and appropriate solvency certificate, if so required by the Executive Engineer and will execute the 
agreement in the prescribed form, within a 10 days of the date of communication of the acceptance of his tender by the 
department. Failure to do so will result in the earnest money being forfeited to the Govt. of Madhya Pradesh and tender being 
cancelled 
81 2 (a) The contractor shall employ th 3 following technical staff during the execution of work 

(ii) One Engineer diploma holder when the cos( of work to executed is from Rs. 2 lakhs or more but not more than Rs. 
5 lakhs. 

(b) The technical staff should be available at site whenever required by the Engineer-in-charge to take 
instructions. 

(c) In case the contractor fails to employ the technical staff as aforesaid, the Executive Engineer shall have the right to 
take suitable remedial measures 

(d) The contractor should give the names and other details of the graduate engineer-diploma ho!der, whom he intends to 
employ or who is under employment on the work as soon as he commence the work. 
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(e) The contractor should give a certificate to the effect that the Engineer/Diploma holder, is exclusively in his 
employment. 
Provided that : 
(i) A graduate Engineer or diploma holder may look after more than one work in the same locality but the total value of 

such work under him should not exceed Rs. 25 lakhs in the case of an guaudute Engineer and Rs, 5 lakhs in the case of a 
Diploma holder. 

(ii) It is not necessar'y for the contractor's partner in case of firm/company, who is himself an graduate engineer or 
diploma holder to employ another graduate engineer or diploma holder for the supervision of work. 

(iii) The Retired Assistant Engineer who is holding a diploma may be treated as par with a Graduate Engineer for the 
operation of the above clause. 

(iv) in case the contractor fails to employ the technical staff as aforesaid he shall be liable to pay the Executive Engineer 
a some of Rs 1000/- (One thousand only) for each month of default in the case of graduate Engineer and Rs. 
500/- for each months of default in the case of deploma holder. 

8.2 Conditions applicable for coqtract :- All the conditions of the tende— notice will be binding on the 
contractors in addition to the conditions of the contract in the prescribed form', 
Annexure - 'A' :- Model rules relating to labour, water supply etc 
Annexure - 'B' :- Contractors labour regulations 
Annexure - 'F' :- Schedule of items. 
Annexure - `G-l' :- Form of Bank guarantee' in lieu of earnest money. 
Annexure - `G-11' :- Form of Bank guarantee in lieu of seacurity deposite 
 

ANNEXURE "A" 
 

Model Rules Relating to Labour, Water Supply and Sanitation in Labour Camps. 
Note: These model rules are intended primarily for labour camps which are not of a permanent nature. They lay down the 
minimum desirable standard which should be adhered to standards in permanent or semi permanent labour camps 
should not obviously be lower than those for temporary camps. 
1. Location - The camp should be located in elevated and well drained ground in the locality. 
2. Labour - huts to be constructed for one family of 5 persons each The layout to be shown in the prescribed sketch 
3. Hutting - The hnuts to be built of local materials. Each hut should provide at least 20 sq meter of living space 
4. Sanitary facilities - latrines and urinals shall be provided at least 15 meters away from the nearest quarters sparateiy 

for men arid women and specially so marked on the following scale 
5. Latrine - Pit provided at the rate of 10 users or two families per seat, separate urinals as required as the privy can 

also be used for this purpose. 
6. Drinking Water - Adequate arrangements shall be made for the supply of drinking water If paracticable filtered 

and chlorinated supplies shall be arranged, when suplies are from intermittent sources overhead storage tank shall 
be provided with a capacity of five liter a person per day. Where the supply is to be made from a well it shall confirm 
to be sanitary standard laid own in the report of the Rural Sanitation committee. The well should be at least 30 
metres away from any latrine or other source of pollution. If possible hand pump should be installed for 
drinking the water from well The well should effectively disinfected once every month and the quality of the 
water should be got tested at the Public Health Institution between each work of disinfecting 

7 Bathing and washing - Seprate bathing and washing place shall be provided for men and women for every 25 person 
in the camp There shall be one gap and space of 2 sq metre for washing and bathing. Proper drainage for the waste water 
should be provided. 
8. Waste dlsposal- Dustbin snail be provided at suitable place in camp and the lents shall be directed to throw all 

rubbish into those dustbins. The Dustbins shall be provided with cover The contents shall be removed every day 
and disposed off by trenching. 

9. Medical facilities - (A) Every camp where 1,000 or more persons reside shall be provided with whole time doctor 
and dispen sary If there are women in the camp a whole time nurse shall be employed. 
(B) Every camp where less than 1,000 but more than 250 persons reside shall be provided with a dispensary and 
part time nurse midwife. 
(C) If there are less than 250 persons in any camp a first aid kit shall be maintained in charge of whole time 
persons. trained in first aid 

All the medical facilities mentioned above shall be for all residents in the camp including a dependent of the worker if any, 
free of cost. 
Sanitary Staff - For each labour camp there should be qualified sanitary inspector and sweepers should be provided in the 
following scales 
(1) For camps with strength over 200 but not execeding 500 persons -one sweeper for every 75 persons. above the first 200 
for which 3 sweepers shall be provided. 
(2)For camps with a strength over 500 persons one sweepers for every 100 persons above first 500 for which 6 sweepers 
should be provided. 
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9 
 

ANNEXURE -B 

Contractor's t.abourReguiaticms 

The Contractor shall pay not less then fair wage to laboures engaged by him in the work. 
Explanation -(a) "Fair wages- Means wages whether; for time or piece work as notified on the date of date 

inviting tenders for work, and where such wages have not been so notified the wages prescribed by 
 .....................  department for the division in which the work is dooe. 

(b) The contractor shall not wothstandirng the provisions of any, contract to the contrary, cause to be paid a ir wage to 
laboures Indirectly engaged am the work: inciliding] any labour engaged by his sub contractors in nnection with the said 
work as if labourers had been immediately employed by him. 

(c) In respect of all labour directly or indirectly employed on the works or the performance of his contract, e 
contractor shall comply with or cause to be complied with the labour Act in force. 

(d) The Executive Engineer/Sub-divisiomal officer shall have the right deduct from the money due to, the ntractor 
any sum required or estimated to be required for making good the loss.suffered by a worker or workers reason of non 
fulfilment of the conditions of the comtract for the benefit of the workers non-payment of wages of deductin made from his 
on their wages which are not justified by their terms of tRe contract or-non-observance regulations. 

(e) The contractor shall be-primarily liable for all payment tabe made under and for the observance of the gulations 
aforesaid with prejudice to his right to claim indemnity from his sub-contractor. 

(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach of this contract. 
(g) The contractor shall obtain a valid licence under the contract (Regulation and Abolition) Act 1970 rules force and 

rules made there under by the competent authority from time to time before commencement of work, d continue to have a 
valid licence until the completion of, the work. 
Any failure to fulfil thfs requirement shalt attract the perrat provisions of this contract alfising, 011t of the suited non-
execution of the work assigned to the Contractor..' 
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ANNEXURE – “F” 

Schedule of items to be Executed 

S.No. Particulars of Items Unit 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
  

          Executive Engineer 
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A N N E X U R E .  " G - 1 "  

(FORM OF BANK GUARANTEE BOND IN LIEU OF EARNEST MONEY) 

GUARNTEE BOND 
(to be used by the approved Scheduled Bank) 

(1)  In consideration of the Governor of Madhya Pradesh ( hereinafter called Government) having agreed to exempt
 .............................................................................................................. (hereinafter called the said contractor (s) from 
the demand under terms & conditions of an agreement made between the said contractor and the 

Government for the work of ...................................................................................................................................................  
(indicate name of work) notified vide NIT No ............................................................. dated ................................................  
issue by the Executive Engineer, PWD ......................................................................................... Divn. (Herein-after called 
the said agreement) of earnest money for the due fulfilment, by the said contractor (s) of the terms & 
conditions contained in the said agreement on production of a Bank Guarantee for Rs ........................................................  
Rupees ..................................................................................only, we ................................................................... (Hereinafter 
reffered to as "the Bank' at the request of the said contractor (s) do hereby undertake, to pay the Government 
an amount not exceeding Rs ................................................................................................ against any loss or damage caused 
to or suffered or would be caused to or suffered by the Government by reasons of any breach by the said contractor (s) of the 
terms or conditions contained in the said Agreement. 

(2)  We ...................................................................................... (*) ............................................... do hereby undertake to pay 
the amounts dueand payable under this guarantee without any demur merely on ademand from the Government stating 
that amount claimed is due by way of loss of damage caused to or suffered by the Government by reason of breach by the 
said contractor (s) of any of the terms or conditions contained in the said agreement or by reasons of the contractor (s) 
failure to perform the said agreement. Any such demand made on the Bank shall beconclusive, as regards the amount due 
and payable by the Bank under this guarantee, However, our liability under this guarantee shall be restricted to an amount 
not exeeding 

Rs ............................................................................  
(3) We under-take to pay to the Government any money so demanded not withstanding any disputer or disputes raised 

by the said contractor (s) in any suit or proceedings pendings before any court or Tribunal relating thereto, our liability 
under this present being absolute & unequivocal & accordingly discharge our liability for payment for paymentthere 
under and the contractor (s) shall have no claim against us for making such payment. 

(4) We ............................................................................................................................................................................. (*)
*Further agree that the guarantee herein contained shall remain in full force and effect during the period that would 
be taken for the performance of said agreement and that it shall continue to be enforceable till all the dues of the 
Government under or by virtue of the said agreement have been fully paid and its claims satisfied or discharged or 
till the' Executive Engineer PWD Divn certify that the terms and conditions of the said agreement have been fully 
and properly carried out by the said contractor (s) and accordingly discharges this guarantee, Unless a demend or 
claim under this guarantee is made on us in writing on or before the ............................................................................. 
 ....................................................................................................................................................................................... 
 ............................................................................................ we shall be discharged from all liability under this guarantee. 

(5) We ........................................................................................  (*)  ......................................................... further agree with 
the Government that the Government shall have the fullest libefty without affecting in any manner our bligation 
hereunder to vary any of the terms and conditions of the said agreement or to extend time of performance by the said 
contractor (s)* ............................................................................................................ from time to time, or to postpone for any 
time or for time to time any of the powers exerciseable by the Government against the said contractor (s) and to forbear or 
enforce any of the terms and conditions relating to the said agreement and we shall nOt be relieved from our liability by 
reason of any such variation, or extension being granted to tile said contractor (s) or forebearance, act or commission on the part 
of the Government or any indulgence by the Government to the said contractor (s) or by any such matter or thing whatsoever 
which under the law relating to sureities would,but for this provision have effect of so relieving us. 

(6) This guarantee will not be discharged due to the change in the Constitution of the Bank or the Contractor 
(s). 
(7)  We ...............................................................  (*)  .......................................................... lastly undertake not to revoke this 
guarantee during its currency except with the previous consent of the Government in writing. 
 
       Dated the ……………………Day of ……………………. 
 

  For……………….. 
Indicate the name of the bank. (Indicate the name of the Bank) 

Here write a date beyond 9 months of the prescribed date of opening of tenders. 
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ANNEXURE "G-II" 
(Revised form of Bank Guarantee Bond) 

GUARANTEE BOND 
(IN LIEU OF SECURITY DEPOSIT) 
(To be used by approved Scheduled Bank) 

(1) In consideration of the Governor of Madhya Pradesh (hereinafter called the Government) having agreed to.exempt 
 ............................................................................................................... hereinafter called the said contractor (s) from the 

demand under the terms and conditions of an NIT No ................................................... dated .......................... and consequent 
agreement dated ................................................................... made between ....................................... and ........................... for 
the work (Name of work .................................................................................................. (hereinafter called the said agreement) 
of security deposit for the due fulfilment by the said contractor (s) of the terms and conditions contained in 
the said agreement, on production of a Bank Guarantee for Rs ................................................................................................  
Rupees ..................................................................................................................................................................................... only, 
We (*) .............................................................................................................................. (hereinafter refferred to as "the Bank") 
at the request of the said contractor (s) do hereby undertake to pay to the Govt. an amount not exceeding 
Rs .............................................................. against and loss or damage caused to or suffered or would be caused to or suffered 
by the Government, by reasons of any breach by the said contractor (s) of the terms or conditions contained in the said 
agreement. 

(2) We (*) do hereby undertake to pay the amount due and payable under this guarantee without any demure merely on 
demand from the Government stating the amount ciaimed is due by way of loss or damage caused to or would be 
caused to or suffered by the Government by reason of breach by the said contractor (s) of any of the terms or 
condition contained in the said agreement or by reasons of the contractor (s) failure to perform the said agreement. 
Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank under 
this Guarantee. However our liability under this Guarantee shall restricted to an amount not exceeding Rs  

(3) We undertake to pay to the Government any money so demanded not withstanding any dispute or dispute raised by the 
contractor (s) in any suit or proceedings pendings before any court or Tribunal relating thereto, our libility under 
this present being absolute andunequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment thereunder and the contractor 
(s) shall have no claim against us for making such payment. 

(4) We (*)  . further agree that the guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of said agreement and that it shall continue to be enforceable till all the dues of the 
Government under or by virtue of the said agreement have been fully paid and its claims satisfied or discharged or till 
the Executive Engineer PWD Dn. certifies that the terms & conditions of the said agreement have been fully and 
properly carried out by the said contractor (s) an accordingly discharges this guarantee. Unless a demand or claim 
under this guarantee is made on us in writing on or before the (here indicate a date which fails 10 months beyond the 
date of communication of acceptance of tender) ............ we shall be discharged from all liability under the guarantee. 

(5) We (*)  further agree vvith the Government that the Govt. shall have the fullest liberty without our consent and 
without affecting in any manner our obligation hereunder to vary any of the terms & conditions of the said agreement 
or t3 -n

(6) This guamtee will not be discharged due to the change in the Constitution of the Bank or the Contractor(s). 

d t;me of performance by the said contractor (s) from time to time or to postpone for any time or for time to 
time any of the powers exerciseable by the Government against the said contractor (s) and to for bear or enforce any of 
the terms & conditions relating to the said agreement and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said contractor (s) or for-bearance, act or commission on the part of the 
Government or any indulgence by the Govt. to the said contract (s) or by any such matter or thing what soever which 
under the law relating to surities would, but for this provision have effect of so relieving us. 

(7) We (*)  .....  lastly undertake not to revoke this guarantee durring its currency except with the previous consent of the 
Government in writing. 

                                                                                           Dated the…………………………Day of………………………... 

                                                                                           For (*) ……………………………………………………………. 

(*).. Indicate the name of the Bank 
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 SPECIAL CONDITION 
FOR ROADS AND BRIEDGE/CULVERTS. 
Notwithstanding provisions of clause 901.1 of the specification, if would be optional for the contractor to setup his o

(a) Mild steel and medium tensile steel bars shall conform to IS : 432 (Part-I). 

wn 
field laboratory near the site of work, if the amount of contract inclusive of tender premium does not xceed Rs. 5.00 
lakhs. 

FOR BUILDING WORKS. 

(i) Rates include the element of testing of samples of various materials brought by the contractor for use in he work as per 
list of mandatory tests attached herewith. Frequency of such tests to be carried out shall not be less han the prescribed 
frequency. Contractor shall also have to establish a field laboratory at site to be approved by the ngineer-in-Charge. The 
tests shall have to be conducted by the contractor's material under the supervision of ngineer-in-Charge or his 
authorised representative. A record of such tests shall be maintained in a dup:icate egister at site of work Dupliate 
copies of such tests shall be submitted to office alongwith running account bi!ls. The riginal register shall also be 
submitted alongwith the final bill. Failure to conduct any of the test or not upto the rescnbed frequencies would invite 
following consequencies. 

The Engineer-in-Charge may reject the work. but if in his opinion the work can be accepted despite the foresaid 
shortcomings. Then he may do so subject to a recovery of Rs. 100/- for each default and simultaneously form the 
Superintending Engineer. However, it would be optional for the contractor to set up his own laboratory if he amount of 
contract (inclusive of tender premium) does not exceeds Rs. 5.00 lakhs. 

(ii) As regards steel reinforcement; 

(b) Hot rolled deformed bars shall conform to IS: 1139 

(c) Cold Twisted bars shall conform to IS: 1786 

(d) Hard drawn steel wire fabric shall conform to IS : 1566 and 

(e) Rolled steel made form structural steel shall conform to IS : 226 

All reinforcement shall be free from loose mill scales, loose rust and coats of paints, oil, mud or other coatings 
which may destory or reduce bond. 

Only such steel as is obtained from main producers of steel e.g. SAIL, IISCO, TISCO or such steel rolling mills as are 
having licence from the B.I.S. to manuracture steel for reinforcement, shall be allowed to be used in the ork. 

The contractor shall have to produce Test Certificate in the proforma prescribed/approved by B.I.S. from the manufacturer 
for every batch of steel broi ignt to site of work. 

Before commencement of use of steel, from any batch, brought to site of work by the contractor, the -ngineer-in-charge 
shall arrange to get sample tested for nominal mass, tensile strength, bend test and rebend test from any Laboratory of his 
choice At the cost of contractor. The selection of test specimens and frequency shall be s per relevant I.S. specification of 
steei to be used. 

(iii) where, contract provides fu cement to be arranged by the Contractor himself, only, I.S.I. marked cement f relevant I.S 
standard specifications shall be allowed to be used in the work subject to the following tests. Tilt rrangement for 
necessary equipment and testing shall have to be made by the contractor, himself at a site to be ectle:1 by the Engineer-in-
charge. All expenses shall be borne by the contractor. Any lot of cement brought to site 'y the contractor wou/d be 
permitted to be used in the work, under the supervision of the Engineer-in-rharge or his authorised representative as 
hertinafter The recor

Type of Test     Frequency                              Minimum quantity  

d f the tests result shall be maintained in the register referred in ubsequer it para. 

                                                                                                                                      required on work 

(a) Test for intial & final/setting   1 Test for 10 tonne or      10 Tonnes 

      Time as per: 3536 – 1966   part therof        
 
(b) Test for determination     1 Test for 50 tonne or part  50 Tonnes  
      Of compressive strength   thereof 
      Of cement as per IS : 3536 - 1966 
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A duplicate register as per format hereunder shall be maintained at site of work. Extract certified copies of the 
entries for each month shall be submitted to the Engineer-in-charge by the contractor. The original register shall also 
be submitted to the Engineer-in-charge on completion of the work by the contractor. 

S. Date of No. of name and Signature Signature of 
authorised 
No. receipt bags address of firm, from of contractor representative 
of cement whom purchased. or his authorised of 

Engr. in-charge. representative 
1 2 3 4 5 6 
Result of test for inital Result of tests for compressive Remarks. 

and final setting time strength of cement. 
7 8 9  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

When the strength of concrete required is upto M-20, then 0.P.C. conforming to LS. 269 - 1989 or P.P.C. conforming to 
LS.: 1498-1976 may be used. 

When the strength of concrete required is more than M-20 but upto M-30, then O.P.C. conforming to I.S. 8112-
1989 shall be used. 

For prestressed concrete works and when the sty

(iv) If any item of work is found to be substandard but the Engineer-in-charge is to the opiaion that the 
sante is structurally adequate and can be accepted at a reduced rate, then is such cases, the Engineer-in-charge 
shall have to submit proposals for appropriate reduction of rates supported by an analysis, in justification thereof 
,.though a C. C

e h of concrete required is more than M-30, then 0.P.C. 
conforming to 1.5 12269-1987 shall be used. 

Nominal nix would be adopted for cement concrete M-7.5, M-10, M-15 and M-20, D .;ign mix shall have to be 
adopted for concrete of higher strengths. 

.

within 15. days).  The approved analysis alor --intending En g - 

. letter to the Superintending Engineer concerned to obtain his approval expeditiously (or linarily 

- - A-.  

(v) The contractor shall have to be provided a riled duplicate register at site named Site Order 
Book". It shall be in the c&tody of departmental super sory sta

shall have to  be appended 
to the bills of the contractor, 

ff, The Engineer-in-charge or his authorised 
representative rnny record their instructions in this book, which shall be noted by the contractor or his authored 
representative for compliance. 
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        Material  Test Relevant is cods of 
testing 

Field/Laboratory test. Minimum quantity of 
material/ work for carrying 

out test. 

Frequency of testing 

Sand  a. Silt content IS 2386 
Part-I 

Field 20 cum Every 20 cum or part there of or 
more frequently as decided by the 
Engineer-in-charge  
 

  
b.  Particle size 

distribution 
IS 2386 

Part-I 
Field 20 cum Every 20 cum or palt there of or 

more frequently as decided by the 
Engineer-in-charge  

E i i h  
 

c. Buling of sand. IS 2386 
Part-Ill 

Field 20 cum - -do- 

Stone Aggregate a. Percentage of Soft 
or 

deletenous Material 

IS 2386 
Part-II Generally visual inspecition 

Laboratory teast where 
required by the 
Engineer-in-charge or so 
specified. 

0.00 cum As required by Engineer-in-charge 

 
. Partical size 

distribution 
IS 2386 

Part-I 
Field 45 cum For every 45 cum or part thereof ae 

decided by the Eignieer-in-charge 

 
c. 10% Fine value IS-2386 

Part-IV 
Laboratory 45 ce..n - Initial test and subsequent test as 

- and when required. 
by Engineer-in-charge_ 

 
. Agreegate impact 

value or los 
Angeles 

  

IS 2386 
Part-IV 

Laboratory 45 cum As above. 

Cement Concrete or 
reinforced t ernent concrete 
(not) leaner than M-15 

Slump test  
IS 1199 

Field 15 cu m 

15 cum or part thereof or more 
frequency as required by 
Engineer-in-charge. 

Reinforced 
Cement concrete 

Cub strength IS 456 Field 
15 cum 

in slab 5 cum. on columns. 

-do- 



 

Steel if arranged by the contractor  
a. Tensite strength 

LS 1608 Laboratory 20 Tonne 

Every 20 tonne or part thereof 
Confirming to Is 1786 - 1985 

 

 

IS 1599 -do- — -- 

Cement (if arranged by contractor) 

a. Test for initial & 
final settting times 

b. Test for 
determination of 

compressive 
strength of cement 

IS 403 

IS 4031 

Field 

Field 

10 tonne 

50 tonne 

Is 4031 - 1988 

-do- 
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Material Test Relevant IS code of 
testing 

Field/Laboratory test. Minirrum ouantiry of
 

Frequency of testing 
t

 
 
 

 
  

Brick Testing of 
bricks 

IS: 1077 Laboratory / field. Brick 
Designation 

For every 
1,00000 

  
 

 

 a.
 
 

 
 

— 
 

100 50.000    
   

 

 

 

b. Water 
absorption 

& 

effloresenc
e 

IS :3495 Laboratory 100 50,000 
, 

-
do- 

 
c.
 Compressi
ve strength 

IS : 3495 Laboratory 75,50,35) 
1,00.000 

100 50,000 
75 50 30) 

 

For every 
50,000 or part 

thereof 
T   f  1  

   
 

   
 
 

 
 
 

Brick Tiles a.
 Compressi

  
 

 

IS : 3495 Laboratory 50,000 For every 
50.000 or part 

   . Water 
 

IS : 3495 -do- -

 

One test for 
  

 
Marble a. Moisture 

absorption 
IS :1130 Laboratory 

 
   

COST 

of  
 
 

Rs. 10,000/- or 
part thereof if 

  

 
 

. Mhos 
scale hardless 

test 

— — — 
 

Timber a. Moisture 
contents 

IS : 11215 by moisture 
meter 

 

 

 

1
  

cum. 
 

 

 

Every one cur 
Or p2rt thereof 

Flush door 
1.
 Emmersio
n test 
2. Knife test 
3. Adhesion 

IS : 2191 
& 

22021 

Laboratory 20 shutters As per 
samp:ing and 

testing 
specified in 
clause 9.8.3 

Alluminium 
door or 

 
 

Thickness of 
anodic 

 

IS: 1948 -do- If the cost of 
fittings. 

   
 

Rs. 5000/- or 
part thereof 

 
  

 

Mortic locks Testing of 
 

 Laboratory 50 nos 100 or part 
  Tarraze tiles 1, Transverse 

strength 
2  Water 

 
  

 

IS: 1237 -do- 2000 tiles 

- 

2000 tiles or 
part thereof. 

 White glazed 
tiles 

1. Water 
absorption 
2  Crazing 

 
  

  

Laboratory - 3000 nos. 3000 nos. or part 
thereof 
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                                                                 FORM A 

R.V.S.K.V.V. GWALIOR PERCENTAGE RATE 

TENDER AND CONTRACT FOR WORKS  
General Rules and Direction for the Guidance of Contractor 

 
 

1.  Tenders must be invited for all works proposed to be given on contract unless the 

amount of work proposed to be given on contract is Rs. 15000 or less. The N.I.T. shall 

be posted in public places signed by the authority inviting the tenders. 

   N.I.T. Will state the work to be carried out as well as the date for submitting and 

opening tenders & the time allowed for caring out the work, also the amount of earnest 

money to be deposited with the tender and the amount of the security deposit to be 

deposited by the successful tendered and the percentage, if any to be deducted from bills. 

It will also state  whether a refund of quarry fees, royalties, and ground rents will be 

granted, copies of the specifications designs and drawings and a schedule  of  items  and  

rates  of  the  various  description  of  work,  and  any  other documents  required   in  

connection  with  the   work  signed  for  the  purpose  of identification by the authority 

competent to approve the tender, shall also be open for inspection by the contractor at 

the office of the authority selling the tender forms during office hours. 

 

   Further  that  the  schedule  of  items  along  with  the  rates  payable  shall  be 

attached to the tender documents and in the event of variation in rates given in such list 

with the Current Schedule of Rates, the rates given in the C.S.R. approved by the 

competent authority shall prevail. 

 

2.  In the event of the tender being submitted by a firm, it must be signed separately by each 

member thereof, In the event of the absence of any partner, it must be signed on its 

behalf by a person holding a power of attorney authorizing him to do so. Such power of 

attorney should be produced with the tender and it must disclose that the firm is duly 

registered under the Indian partnership Act. 
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3.  Any person who submits a tender, shall fill up above or below the C.S.R. specified in 

rule I, he  is willing to undertake the work. Only one rate of percentage above or below 

the C.S.R. on all the scheduled items shall be named. Tenders which propose any 

alteration  in the  work  specified in the said  N.I.T.  or  in the  time  allowed for carrying 

out the work, or which  contain any other conditions of any sort, will be liable  to  

rejection.  No  Single  tender   shall  include  more  than  one  work,  but contractors, 

who wish to tender  for  two  or  more  works  shall  submit  a separate tender for each. 

Tenders shall have the name and number of the work to which they refer, written outside 

the envelope. 

 

4.  The  authority  receiving  the  tenders  or  his  duly  authorized  assistant,  will  open 

tenders in the presence of any intending  contractors who may be present at the time, and  

after obtaining their signatures on record, will enter the amount of the several tenders in 

a comparative statement in a suitable form . Receipts for earnest money will be given to 

all  tenderers except those whose tenders are rejected and whose earnest money is 

refunded on the day the tenders are opened. 

 

5.  The competent authority to dispose of the tenders shall have right of rejecting all or any 

of the tenders. 

 

6.  The receipt of a clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to the R.V.S.K.V.V. selling the tender form and the 

contractor shall be responsible for seeing that he procures a receipt signed by that 

authority or any other person duly authorized by him. 

 

7.  The memorandum of work tendered for, and the schedule of material to be supplied by 

the R.V.S.K.V.V. and their issue rates be filled in and completed before the tender form 

is issued, if a form is issued to an intending tenderer without having been so filled in  

and  completed,  he  shall  request  the  office  to have  this  done  before  he completes 

and delivers his tender .
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S. No. 

Tender for works 
 

I/We hereby tender for the execution for the Governor of Madhya Pradesh of the work specified in the 
underwritten memorandum with in the time specified in such memorandum at (in figures & words) 
 
Rates quoted:-  
 

S.O.R. Rate Above/Below 
1.  Building work: - The current schedule of rates issued by the 

M.P.P.W.D. in force from 15th June 2009. & Electric Fittings: - The 
current schedule of rates issued by the M.P.P.W.D. in force from 1st

 

 
April 2008.  

 
Percent below/above the rates entered in the schedule mentioned in rule 1 and in accordance in all respects 
with the specification, designs, drawings and instruction in writing referred to in rule 1 there of and in clause 
12 of the annexed conditions and with such materials as are provided for by and in all other respects in 
accordance with conditions as far as applicable.  
 
 
         Signature of The contractor 

Should this tender be accepted I/We hereby agree to abide by and fulfill all terms and Provisions of the 

said condition of the contract annexed hereto as far as applicable or in default, there of to forfeit and pat to 

the Governor of Madhya Pradesh or his successors in office the sums of money mentioned in the said 

condition. A separate sealed cover duly super scribed containing the sum of Rs. ………. As earnest the 

full value of which is to be absolutely forfeited to the Governor of Madhya Pradesh, or his successors in 

office. With out prejudice to any other right or remedied of the Governor of Madhya Pradesh, or his 

successors in office. Should I/We fail to commence the work specified in the above memorandum or 

Should I/We not deposit the full amount of security deposit specified in the above memorandum in 

accordance with clause 1 of the said condition of the said condition of the

Memorandum 
 

(a) Name of work: - Construction of Boundary wall at College of Agriculture Sehore. 
(b)  Cost of work put to tender: - Rs. 17.50 Lakhs. 

(c)  Earnest money Rs. 35,000 /- 

(d) Security deposit Rs. (including earnest money) …….. 

(e) Percentage, if any to be deducted from bills - as per P.W.D. Norms.  

(f) Time allowed for the work from dated written order to commence …………………………….. 03 Months 
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Contract otherwise they said sum of Rs.  

………………………………………………………………………..  shall  be retained by Government 
on account of such security deposit as aforesaid or be full value of which shall  be  retained  by  

Government  on  account  of  the  security  deposit  in  clause  1  of  the  said conditions of the contract. 
 

Signature of witness to  Signature of the Contractor 
Contractor's Signature  before Submission of Tender. 

 
 
 

Name , Address  & Occupation  name and address of 
witness  of Contractor 

 

(…………………………………………………..)  

 (………………………………………

…………..) Dated ……………….. day of ………….  Dated the ……………….. day of 

…20……. 

The above tender is hereby accepted by me on behalf of the Registrar, Rajmata Vijaya Raje Scindia 
 

Krishi Vishva Vidhyalaya  Dated the ………………….  day of 
………………..20…….. 

 
 

Signature of the Officer by whom accepted 
 
 
 

CONDITIONS OF CONTRACT 

Definition: 

1.   The (Contract) means the documents, forming the Notice inviting tenders and tender 

documents submitted by the tendered  and the acceptance  there of including the 

formal  agreement  executed  between  the  Executive Engineer ,  Rajmata  Vijaya  

Raje  Scindia Krishi Vishay Vidyalaya and the contractor. 
 

2.   In  the  contract  the  following  expressions  shall  unless  otherwise  required  by  the 

context have the meanings hereby respectively assigned to them:‐ 
 

(a)  The expressing (works) or work shall unless there by mean something either in the 

subject or context repugnant to such construction, be construed and taken to mean the 

works or by virtue of the contract construed to be executed whether temporary or 

permanent, and whether original, altered, substituted or additional. 
 

(b)  The "Site" shall mean the land/ and or other places on into or through which work is to 

be executed under the contract or any adjacent land, path, or street through which 

work is to be executed under the contract or any adjacent land, path or street which 

may be allotted or used for the purpose of carrying out the contract. 
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(c)  The Governor, means Governor, of Madhya Pradesh & his successors in office, 
 

(d)  The Engineer‐in‐Charge means the Executive Engineer, who shall supervise and be in 

charge of the work and who shall sign the contract of behalf of the Governor of 

Madhya Pradesh. 
 

(e)  “Government” shall mean the government of Madhya Pradesh. 
 

(f)  The term Chief Engineer” means the Chief Engineer of the basin/zone/project and 

the Engineer‐in‐chief in case he is in charge of any basin/zone/project. 
 

(c) The   Executive Engineer,   means   Executive Engineer, o f    Rajmata V i j a y a  Raje 
Scindia  Krishi  Vishwa Vidyalaya & his successors in office, 

 
(g)  R.V.S.K.V.V.  shall  mean  the  Rajmata  Vijaya  Raje  Scindia  Krishi  Vishwa  

Vidyalaya established by the state Government of Madhya Pradesh. 
 

Note: Words importing the singular number include plural number and vice‐versa. 
 

SECURITY 
DEPOSIT 

 
Clause 1.  The  person whose  tender  may be  accepted  (hereinafter called the 

contractors, which expression shall unless excluded by or repugnant to the context, include his 

heirs, executers, administrators, representatives and assigns) shall permit R.V.S.K.V.V. at the 

time of making any payments to him for the value of work done under the contract to deduct 

the security deposit as under :‐ 
 

The Security Deposit to be taken for the due performance of the contract under the 

terms & conditions printed on the tender form will be the earnest money plus a deduction of 

5 percent from the payment made in the running bills, till the two together amount to 5 

percent of the cost of work. 
 

COMPENSATION FOR 
DELAY 

 
Clause 2.  The  time  allowed for  the  carrying  out  the  work  as  entered  in  the 

tender form shall be strictly observed by the contractor and shall be deemed be the essence of 

the contract & shall be reckoned from the fifteenth day after the date on which the order to 

commence the work is issued to the contractor, for a work where completion is up to 6 

months. 
 

For works, for which the completion period is beyond six months: ‐ The period will 

be reckoned from the third day after the date on which the order to commence the work is 
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issued to the contractor. The work shall throughout the stipulated  period of contract be 

proceeded with all due de ligence; keeping in view that time is the essence of the contract. 

The contractor shall be bound in all cases, in which the time allowed for any work exceeds 

one month, to complete 1/8th of the work before 1/2 of such time has elapsed & 3/4th of 
 

the work before 3/4th of such time has elapsed. In the event of   the contractor failing to 

comply  with the above conditions, the Executive Engineer shall levy on the contractor, as 

compensation an amount equal to :‐ 
 

1)  1/2 percent  of the  value  of work per week  in respect of work costing  up to Rs. 
 

2,00,000. 
 

2)  3/8 Percent   of the value of work per week in respect of work costing above Rs. 
 

2,00,000 and up to Rs, 5,00,000. 
 

3)  1/4 percent  of the value of work per week in respect of work costing  above  Rs. 
 

5,00,000 and Up to Rs. 10,00,000 
 

4)  1/8 percent  of the value of work per week in respect of work costing  above  Rs. 
 

10,00,000 and up to Rs. 25,00,000. 
 

5)  1/16 percent of the value of work per week in respect of work costing Rs. 25,00,000 

and above. 
 

The total amount of compensation under the provision of the clause shall be limited to 

6 percent of the value of work. 
 

THE DECISION OF THE EXECUTIVE ENGINEER, 
R.V.S.K.V.V. SHALL BE FINAL. 

 
The delay in departmental assistance ingrained in the contract will be taken duly into 

account  while recovering any compensation for the delay in the scales prescribed above. 

Where the executive Engineer decides that the contractor is liable to pay compensation for not 

giving proportionate progress under this clause and the compensation is recommended during 

the  intermediate period  such compensation shall be kept in deposit and shall be refunded if 

the contractor subsequently makes up the progress for the lost time within the period  of  

contract  including  extension  granted,  if  any.   

Action w h e n  t h e  w ork  i s  l e f t  incomplete abandoned  or  Delayed beyond the 

permitted  limit Allowed by the Executive Engineer, R.V.S.K.V.V. 
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Clause 3‐  In any case in which under any clause or clauses of this contract, the 

contractor shall have rendered himself liable to  pay compensation amounting to the whole of 

his security deposit (wether paid in one sum or deducted by installments) or committed a 

breach of any  of  the rules contained in clause ‐ 24 or in the case of abandonment of the 

work, except due to permanent disability or death of the contractor, or any other cause, the 

Executive Engineer , R.V.S.K.V.V. on  behalf of the R.V.S.K.V.V. shall give a notice before 

15 days for work costing up to Rs. 10.00 lacs and before 30 days for works costing above Rs. 

10.00 lacs, and in the event of the contractor failing to comply with the directions contained in 

the said notice, shall have power to adopt any of the following courses, as he may deem best 

in the interests of the R.V.S.K.V.V. 
 

a)  To rescind the contract (of which rescission notice in writing to the contractor under 

the hand  of the Executive Engineer, R.V.S.K.V.V.  shall be conclusive evidence)  

and in which case the security deposit of the contractor shall stand forfeited and be 

absolutely at the disposal of R.V.S.K.V.V. 
 

b)  To employ labour lpaid by the R.V.S.K.V.V. and to supply materials to carry out the 

work or any part of the work debiting the contractor with the cost of the labour and the 

price of the materials ( of the amount of which cost and price certificate of the 

Executive Engineer shall be final and conclusive against the contractor ) and crediting 

him which the value of the work done in all respects in the same manner and the 

same rates as if it had been carried out  by  the contractor under the terms of his 

contract or the cost of the labour and the price of the materials as certified by the 

executive Engineer whichever is less. The certificate of the Executive Engineer as to 

the value of the work done shall be final and conclusive against the contractor. 
 

c)  To measure up the work of the contractor and to take such part thereof as shall be 

unexecuted out of his hands, and to give it to another contractor to complete in 

which case any expenses which may be incurred in excess of the sum which would 

have been paid to the original contractor, if the whole work had been executed by 

him ( of the amount of which excess certificate in writing of the Executive  Engineer 

shall be final and conclusive ) shall be borne and paid by the original contractor and 

may be deducted from any money due to him By R.V.S.K.V.V. under the contract or 

otherwise or from his security deposit or the proceeds of sale thereof or a sufficient 

part thereof. 
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In the  event  of  any  of  the  above courses  being  adopted  by the  R.V.S.K.V.V.  the 

contractor shall have no claim to compensation for any loss sustained by him by reason of 

his having  purchased or procured any materials or entered into any agreements or made any 

advances on account of or with a view to the execution of the work or the performance of the 

contract. And in  case the contract shall be rescinded under the provision aforesaid the 

contractor shall not be entitled to recover or be paid any sum for any work there to for 

actually performed  under the  contract  unless and until the Executive  Engineer will have 

certified in writing the performance of such work and the value payable in respect thereof 

and he shall only be entitled to be paid the value so certified. 
 

Whenever action is taken under clause 3 a) the contractor's bill shall be finalized up 

within three months from the date of rescission both in the case of building works and road 

& bridge works. 
 

POWER TO TAKE POSSESSION OF REQUIRE REMOVAL OF MATERIALS 

TOOLS AND PLANTS OR SALE OF CONTRACTORS 

PLANTS etc 
 

Claus 4‐    In any case in which any of the powers, conferred upon the Executive 

Engineer, by clause‐3 hereof shall have become exercisable and the same shall not be 

exercised, the non exercise thereof shall not constitute a waiver of any of the conditions 

hereof and such powers shall not with standing be exercisable in the event of any future case of 

default by the contractor  for  which   by  any  clause  or  clauses  hereof  he  is  declared   

liable  to  pay compensation  amounting  to  the  whole  of  his  security  deposit,  and  the  

liability  of  the contractor for the past and future compensation shall remain unaffected. In the 

event of the Registrar,  putting  in  force  either  of  the  power  (a)  (b)  or  (c)  vested  in  him  

under  the preceding  clause he  may,  if  he  so  desires,  take  possession  of  all  or  any  

tools,  plant, materials,  and stores,  in  or  upon  the  works,  or  the  site  thereof  or  

belonging  to  the contractor or procured by him and intended to be used for the execution of 

the work or any part thereof paying or allowing for the same in account at the contract rates 

or in case of these not being applicable  at current market rates, to be certified by Executive  

Engineer whose certificate there of shall be final, otherwise the Executive Engineer may by 

notice in writing to the contractor or his clerk of the works foreman or other authorized agent 

require him to remove such tools, plants materials , or stores from the premises (within a time 

to be specified in such notice) and in the event of the contractor failing to comply with any 

such requisition the Executive  Engineer may remove them at the   contractor's expense or 

sell 
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them by auction or private sale on account of the contractor and at his risk in all respects 

and the certificate of the Executive engineer as to the expense of any such removal and the 

amount of the proceeds and expense of any such sale shall be final and conclusive against 

the contractor. 
 

EXTENSION OF TIME 
 

Clause 5:‐  If the  contractor shall desire an extension of time for completion of 

the  work on the grounds of his having been unavoidably hindered in its execution or any 

other ground he shall apply in writing to the Executive Engineer within 30 days of the date 

of hindrance on account of which he desires such extension as aforesaid and the Executive 

Engineer, shall if in his opinion, (Which shall be final) reasonable grounds are shown 

therefore, may authorize  such  extension  further  extension shall  be  subject  to  previous  

sanction  of  the Executive Engineer, (grounds to be shown therefore) provided always where 

the executive Engineer has recommended the grant of the extension & Executive Engineer, 

has permitted the contractor to carry out the work reserving the right of the Authority to 

impose the liquidated damages ( as provided for under the agreement ) the running bills shall 

continue to be paid to him. 
 

Provided  further  if  any  extension  applied  for  is  proposed  to  be  refused,  the 

competent authority shall give contractor an opportunity to be heard before taking final 

decision.  

FINAL CERTIFICATE 
 

Clause 6 :‐  On completion of the work, the contractor shall be furnished with a 

certificate by the executive Engineer ( hereinafter called the Engineer in charge) of such 

completion in the form appended at the end, but no such certificates shall be give nor shall 

the work  be considered to be complete until the contractor shall have removed from the 

premises on which the work shall be executed all scaffolding surplus materials and rubbish, 

and cleaned off the dirt from all wood work, doors, windows, walls floors, or other parts of 

any building in upon or about which the work is to be executed, or of which he may have 

had possession for the purpose of  the execution thereof nor until the work shall have been 

measured by the Engineer in charge whose measurement shall be binding and  conclusive 

against the contractor. If the contractor shall fail to  comply with the requirements of this 

clause as to removal of scaffolding surplus materials and rubbish and cleaning of dirt on or 

before the date fixed for the completion of the work, the  Engineer  in charge may at the 

expense  of  the  contractor  remove  such  scaffolding  surplus  materials  and  rubbish,  and 
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dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor 

shall for  the with pay the amount of all expenses so incurred, and shall have no claim in 

respect of any such scaffolding or surplus materials as aforesaid, except for any sum actually 

realized by the sale thereof. 
 

PAYMENTS ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCES 
 

Clause 7:‐  No payments shall ordinarily be made for works estimated to cost less 

than  Rs.  1,000  (Rs.  One  thousand  )  till  after  the  whole  of  the  works  shall  have  been 

completed  and  certificate  of  completion  given  but  if  intermediate  payment  during  the 

course of execution of work is considered desirable in the interest of works the contractor 

may be paid at the discretion of the Engineer in Charge. But in the case of works estimated to 

cost more than rupees one thousand the contractor shall on submitting the bill therefore be 

entitled to receive a monthly payment proportionate to the part thereof then approved and 

passed by the Engineer in charge, whose certificate of such approval and passing of the sum 

so payable shall be final and conclusive against the contractor. But all such payment for works 

actually done and completed, and shall not preclude the requiring of bad, unsound, and 

imperfect  or  unskillful  work  to  be  removed  and  taken  away  and  reconstructed,  or 

erected or be considered as an admission of the due performance of the contract  or any such  

part  thereof,  in  any  respect  or  the  accruing  of  any  claim  nor  shall  it  conclude, 

determine, or affect in any way the powers of the Engineer in charge under these conditions or 

any of them as to the final settlement and adjustment of the accounts or otherwise, or in any 

other way vary or affect the contract. The final bill shall be submitted by the contractor within 

one month of the  date  fixed for completion of the work otherwise the Engineer in charge's 

certificate  of  the  measurement  and  of  the  total  amount  payable  for  the  work accordingly 

shall be final and binding on all parties. 
 

BILLS TO BE SUBMITTED MONTHLY 
 

Clause 8:  A bill shall be submitted by the contractor each month on or before 

the date fixed by the Engineer in charge for all work executed in the previous month and the 

Engineer  in  charge  shall  take  or  cause  to  be  taken  the  requisite  measurement  for  the 

purpose of having the same verified and the claim as for as admissible adjusted if possible 

before expiry of ten days from the presentation of the bill. If the contractor does not submit the 

bill within the time fixed as aforesaid the Engineer charge may depute a subordinate to 

measure up the said work in presence  of the  contractor whose countersignature  to the 
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measurement list will be sufficient warrant, and the Engineer in charge may prepare a bill 

from such list which shall be binding on the contractor in all respects. 
 

BILLS TO BE ON PRINTED FORMS 
 

Clause 9:‐  The Contractor shall submit all bills on printed forms to be had on 
application at the office of the Engineer in Charge, and the charges in the bills shall always 
be entered at the rates specified in the tender or in the case of any extra work ordered in 
pursuance of these conditions and not mentioned or provided for in the tender at the rates 
hereinafter provided for such work.  

The deduction or addition as the case may be of the percentage will be calculated on 

the  amount of the bill for the work done, after deducting the cost of materials supplied 

departmentally at rates specified in the agreement. 
 
RECEIPTS TO BE SIGNED BY PARTNERS OR PERSONS HAVING AUTHORITY TO DO SO 
 

Clause 10:‐  Receipts for payment made on account of a work when executed by a 

firm must also be signed by the several partners, except where the contractor are described in 

their tender as a firm in which case the receipt must be signed in the name of the firm by one 

of the partners, or by some other person having authority to give effectual receipt for the 

firm 

STORES SUPPLIED BY THE GOVERNMENT 

Clause 11 (A) - (a) Material to be supplied by the department will be shown in the schedule 

provided in the contract such materials shall be supplied for the purpose of contract only and the 

value or materials so supplied shall be deducted at the specified rates and as and when materials 

are consumed in items of work for which payments are being made. All such materials shall 

remain the absolute property of the Government and shall not be removed from the site. 

 

(b) All such material which are rendered surplus shall be returned by the contractor at the palce of 

issue at his own expense. Only such materials as are in good conditions Shall be taken back as 

decided by the Engineer-in-charge. 

 

(c) In case of materials incorporated in the schedule, proper daily account shall be kept by the 

contractor, This account shall be open for inspection by the Engineer-in-charge at all reasonable 

times. The contractor shall submit a fornightly report to the Engineer-in-charge of consumption 

and balances of materials supplied by the Department by 19th and 25th

 

 of the each month. If any 

such materials so issued does not tally with the progress or work or departmental accont, the 

contractor shall be charge for such shortage, at double the issue rate or double the market rate, 

whichover is more as on the date of such detection. 
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(d) If at any time subsequent to the execution of a contract on a through rate basis, the contractor 

desires the issue to him for use on a work, of materials which exist in Government Stores. But the 

supply where of by Government was not provided for in the contract the materials shall not be 

issued except with the express authority of the Divisional Officer, who should specify in each case 

the rate to be charged for the material inclusive of delivery at the place where they are stored. The 

rate charged  shall be market rate prevailing at the time of supply or the issue rate whichever is the 

grater . No carriage or incidental charge shall be borne by Government in connection with the 

supply . Such supply of materials by the Department shall not be treated as sale. 

 

(e) For the materials intended to be supplied by the Department as mentioned in the Schedule in 

Tender form could not be given for nay reason required as per immediate progress or work ithe 

contractor shall be  granted extension of time under Clause-5 of the Agreement . if however, such 

supplies are not made within50% extra time, beyond the completion period as per contract, it shall 

be open to the contractor either or determine the contract or request for extension of time. 

ADVANCES TO CONTRACTORS 
 

Clause 11(B):‐ Advances  to  contractors,  are  as  a  rule  prohibited,  and  every  endeavour 

should be made to maintain a system, under which no payment are made except for work 

actually done Exceptions are however, permitted in the following cases:‐ 
 

Cases in which a contractor, whose contract is for finished work, requires an advance 

on the  security of materials  brought  sites, Divisional  Officer may  in such cases sanction 

advance up to an amount not exceeding 75% of the value but 90% in the case of steel as 

assessed by the Divisional Officer) provided that the rate allowed in no case is more than 

the  rate  payable  for  the  finished  item  as  stipulated  in  the  contract  of  such  materials 

Provided that they are of imperishable nature arid that a formal agreement is drawn up with the 

correctors under which Government Secures a lien on the materials and is satequareded against 

loses due to the contractor postponing the execution of the work or to the shortage or misuse 

of the materials, and against the expense entitled for their proper watch and safe custody. 
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Payment of such advance should be made only on the certificate of an officer not 

below  the  rank of Sub Divisional Officer, that the quantities of materials upon which the 

advance are made have actually been brought to site, that the contractor has not previously 

received  any  advance  on  the  security  and  that  all  the  materials  are  required  by  the 

contractor for use on items of  work for which for finished work have been agreed upon 

recoveries of  advances  so made  should  not  be  postponed  until  the  whole  of  the  work 

entrusted to the contractor is completed. They should be made from his bills, for work done as 

the materials are used the necessary deductions being made whenever the item of work is 

which they are used are billed for. 
 

Before granting the above secured advance the contractor shall sign the prescribed 

indenture bond in the prescribed form. 

ESCALATION 

REIMBURSEMENT/REFUND ON VATIATION IN PRICES OF MATERIALS/P.O.L. AND 

LABOUR WAGES 

   Operative Date and operative period 

 Clause 11 – C The operative date hereinafter referred to means the date of issue of work 

order if not otherwise mentioned in the contract. The operative period hereafter referred to, means 

the time of completion of the of works mentioned in clause – 5 of the contract. For the purpose of 

calculating adjustment in the tender price by way of payment’s (s) refund (s) arising out of 

variations the cost of materials P.O.L. and labour wages the operative period shall end on the last 

date of the completion period as per clause – 5 of the contract or with the last date of the valid 

time extenstion granted by the chief Engineer/Superinending/Enigneer only to cover the increase 

in the original scope of the work resulting in increase in the quantum of work over and above the 

approved design as per terms of the contract and time extension granted in case work is delayed 

by the Department. This period of extension shall be considered in continuation of the original 

operative period as mentioned above. 

 Provided that no claim for escalation on account of any reason whatsoever shall be 

entertained where the last date of total operative period is not more than tweleve months. 

 In all cases, the decision of the C.E./Superintending Engineer ……………………….. 

circle with regard to the operative period shall be final and binding on the original operative 

period as mentioned above. 

MATERIALS 

 If after the operative date and during the total operative period there by any variation in 

the wholesale price index for all commodities by groups and sub-groups (Source being the 

publication of Economic Advisor to the Government of India published in the Reserve Bank of 
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India Bulletin and valid for the operative date , the price adjustment on materials (excluding 

cement, steel and bitumen which are supplied by the Department) shall be calculated in th 

following maner subject, however to the provisions of clause 

 

 VI 0.75 x p0 x kI (M2 – M1) 

                                               M1 

Where V1 = the amount of the price adjustment in Rs. 

 P0 = value of work in Rs. Executed during the period under consideration. 

 K1 = a factor representing all materials to be arranged ans supplied for all works 

connected with the completion for the work under the contract including all 

allied/ancilliacry/temporary works and overheads etc. but excluding materials like cement, steel 

and bitumen. 

 M1 = wholesale price index for all commodities on the operative dates. 

 M2 = wholesale price index for all commodities during the period under consideration. 

HIGH SPEED DIESEL 

 For working out price adjustment on transportation cases the representative itme for 

reference shall be the cost of high speed diesel oil only at the nearest H.S.D. pump/supply depot. 

If after the operative date and during the operative period there by any vatiation in the price of 

H.S.D. such variation being duly notified by the Government of India. The price adjustment for 

transportation component of the work shall be calculated in the following manner. 

 V2 = 0.75 x P0 x K2 (D2 – D1) 

                                                   D1 

Where V2 = the amount of the price adjustment in Rs. 

 P0 = the value of work in Rs. Executed during the period under consideration. 

 K2 = a factor representing the component of transportation cost for the entire completion  

         Of the work 

 D2 = price per litre of H.S.D. during the period under consideration. 

 D1

 V

 = price per litre of H.S.D. on the operative date. 

LABOUR 

 If after the operative date and during the total operative period, there by any variation in 

the consumer price index for industrial Worker’s at the town nearest to the site of the work the 

source for such indices being publications of Labour Bulletin Bureau, Government of India 

published in the Reserve Bank of India Bulleting the price adjustment on component representing 

labour cost including all types of benefits and ameneties etc. shall be calculated in the following 

manner :- 

3 = 0.75 x P0 x K3 (L2 – L1) 
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                                                L1 

Where P0 = the value of work in Rs. Executed during the period under consideration. 

 V3 = the amount of the price adjustment is Rs. 

 K3 = a factor representing all labour cost including benefits, ameneties, etc. to by incurred 

be the contractor for their work including all allied/anciallary/temporary works and overheads etc. 

 L2 = Consumer priced index for industrial works during the period under consideration. 

 L1

                                              K1 (Materials)                       K2 (RO.L.)                      K3 (Labour) 

 = Consumer price index for industrial works on the operative date. 

 In case matrials like cement steel and bitumen are required to be arreged by the contractor 

as per terms of the contract the vatiationin the prices of these materials shall be worked out on the 

basis of the prices prevalent on the operative date and as fixed by the government of India and the 

price operative during the period and fixed by Governemnt of India under consideration for 

working out price adjustment . Price of cement at any time shall be the price payable as per the 

rate contract enetered in to by the D.G.S. & D with the cement factroires . 

 Price of steel (Steel for reinforcement and structural steel) shall be the pric at which steel 

is available at the nearest stock-yard controlled by the steel authority of India. 

 Price of bitumen shall be the price at which bitumen is available from the nearest refinery. 

Note:- Value of Factories K1, K2 and K3 in claus mentioned above are specified for different 

types of works as follow:- 

 

Buildings works  0.25    0.075   0.35 

Rosd Works (W.B.M.)  -----    0.40   0.60 

Bridge works   0.20    0.05   0.30 

Road Works (Bituminous) 0.15    0.05   0.15 

  
  

WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATION DRAWING 
ORDER ETC. 

 
Clause 12:‐  The Clause shall execute the whole and every part of the work in the  

most  substantial and  workman  like  manner,  and  both  as  regards  materials  and otherwise 

in every respect in strict accordance with the specifications. The contractor shall also  confirm 

exactly fully and faith fully to the designs, drawings and instructions in writing relating to the 

work signed by the Engineer  in charge and lodged in his office and to which the contractor 

shall be entitled to have access at such office or on the site of the work for the purpose of 

inspection during office hours and the contractor shall if he so requires, be entitled at his 

own expense to take or cause to be made copies of the specifications, and of all such designs 
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drawings and instruction aforesaid. 
 

Maharashtra P.W.D. specification shall apply along with the various I.S.I. codes in the 

case of any variance the following order of precedence shall prevail :‐ 
 

1)  Specifications as per N.I.T. 
 

2)  Specifications as per C.S.R. made applicable 
 

3)  I.S.I. Code I.R.C. Specification. MOST & IVth revision with upgraded section 500, 900 
and 300 

 
4)  Maharashtra Specification. 

 
5)  Mode of measurements for building shall be as provided in the C.S.R. applicable to 

the  contract. Where such mode of measurement is not specified in the C.S.R. . It 

shall be done  as per I.S.I. code of building measurement. However if any mode of 

measurement is specifically mentioned  in the N.I.T. the same will get precedence 

over all the above. 
 

Clause 12‐ A  In respect of all bearings, hinges or similar parts intended for use in 

the superstructure of any bridge, the contractor shall whenever, required, in the course of 

manufacture, arrange, and afford all facilities for purpose of inspection and test of all or any of 

the parts and the material used therein to any officer of the Directorate of Inspection of the 

Ministry of works. Production and supply of the Government of India, and such bearings, 

hinges or similar parts  shall  not  be used in the superstructure of any bridge  except  on 

production of a certificate  of  acceptance  thereof  from tee Directorate of Inspection.  All 

inspection charges will be payable by the contractors. 
 

(This clause may be struck off if the tender is not for bridge work). 
 

ADDITIONS ALTERATIONS IN SPECIFICATIONS AND 
DESIGNS: 

 
Clause 13‐  The Engineer‐ in charge shall have power to make any alterations in 

omissions from additions to or substitutions for  the original specification drawings, designs 

and instructions,  that may appear to him be necessary or advisable during the progress of the 

work &  the contractor shall be bound to carry out the work in accordance with any 

instructions which may be given to him in writing signed by the Engineer in charge and such 

alterations omissions additions  or  substitutions shall not invalidate the contract and any 

altered, additional or substituted work  which the contractor may be directed to do in the 

manner above specified part of the work shall be carried out by the contractor  on the same 

conditions in all respects on which he agreed to do the main work & at the same rates as are 
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specified in the   tender for the main work, provided the total value  of such increased or 

altered or substituted work does not exceed 25% of the amount put to tender, inclusive of 

contractor's percentage . If such value exceeds 25% it shall be open to the contractor either to 

determine the contact or apply for extension. 
 

EXTENSION OF TIME IN CONSEQUENCE OF ALTERATIONS 
 

Time for the completion of the work shall be extended in the proportion that the 

altered, additional or substituted work bear to the original contractors work and certificate of 

the Engineer in charge shall be conclusive as to such proportion. 

RATES FOR WORKS NOT IN SCHEDULE OF RATES MADE APPLICABLE 
 

And if the altered, additional or substituted  work includes  any class of work, for 

which no rate is specified in this contract, then such classes of work shall be carried out at 

the rates entered  in  the applicable schedule of rates which was in force on the date of 

tender provided that when the tender  for the original work as a percentage below/ above the 

schedule the schedule of rate,  the altered additional or substituted work required as 

aforesaid shall be chargeable at the said schedule of rate minus/ plus the same percentage 

deduction addition and if such class of work is not entered in & arrange to carry it out in 

such manner as may be considered advisable provided  always  and if the contractor shall 

commence work or incur any expenditure in regard thereto before the rates shall have been 

determined as lastly herein before mentioned then and in such case he shall only be entitled to 

be paid in respect of the work carried out on expenditure incurred by him prior  to the date 

determination of the rates as aforesaid according to such rate or rates as shall be fixed by the 

Engineer in charge . In the event of a dispute the decision of the Registrar, shall be final. 
 

If during the course of execution where it is found necessary that certain item/ items of 

work  not provided for in the CSR made applicable required to be carried out then the 

Engineer in charge  shall identify such item/ items including  approximate  quantity  of the 

contract and ask the  contractor to submit his rates in writing supported by the requisite data 

within a period of 7 days. The Engineer in charge shall obtain approval/ modification of the 

proposed rate from the competent authority and communicate the same with a period of 4 

weeks to the contractor. In case the contractor agrees to the above rates as fixed by the 

competent authority then they shall form part of  supplementary schedule of the contract 

agreement. If the contractor does not agree to the rate of the competent authority then it shall 

be open for the Engineer in charge to get the work executed through any other agency. The 

contractor will not however be entailed to any compensation due to delay or hindrance or loss 

of profit accruing on account of this extra work be executed by alternative agency. 
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If the  contractor  commences  non  schedule  work  or  incur  expenditure  in  regard 

there to before the rates shall have been determined by the competent authority then he shall 

be entitled for payment for the work done as may be finally decided by the competent 

authority in the event of dispute, the decision of the Executive Engineer, R.V.S.K.V.V. shall be 

final. 

 The provisions of clause 13 of appendix 2.13 percentage rate Tender form “A” shall be 

applied as under 

(1) No work other than the work for which tender has been invited should be carried out. 

(2) If contract amount exceeds more than 25% of the original amount of contract inclusive of 

percentage of tender than in such circumstances case shall be submitted by the concerned 

Chief Engineer to Government for Approval Contractor’s consent for carrying out the 

additional work as per condition of original tender should be obtained in all such cases. 

While submitting the case to Government for approval concerned Chief Engineer  has to 

certify that execution of additional work is necessary to carry out the original work 

stipulated in agreement. 

(3) Escalation shall not be payable for additional work. 

NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR 
 

ALTERATION IN OR RESTRICTION OF WORKS 
 

Clause ‐ 14  If  at  any  time  after  the  execution  of  the  contract  documents  the 

engineer in charge shall for any reason whatsoever require the whole or any part of the 

work as specified in the tender to be stopped for any period or shall not require the whole or 

part of the work to be carried out at all or to be carried out by the contractor, he shall give 

notice in writing of the fact to the contractor who shall there upon suspend or stop the work 

totally, or partially, as the case may be. 

 In any such case, except as provided hereunder, the contractor shall have no claim to 

any payment or compensation whatsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he did not so derive in 

consequence of the full amount of the work not having been carried out or on account of any 

loss that he may be put to on account of materials purchased or agreed to be purchased, or 

for unemployment of labour recruited by him. He shall not also have any claim for 

compensation  by reason of any alterations  having been made in the original specifications, 

drawings, designs & instructions which may involve any curtailment of the work  as 

originally contemplated, where however, materials have already been  purchased  or  agreed  to  

be  purchased  by  the  contractor  shall  be  paid  for  such materials at the rates determined by 

the Engineer in charge, provided they are not in excess of requirements and are of approved 
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quality and / or shall be compensated for the loss, if any that he  may be put to in respect of 

materials agreed to be purchased by him , the amount of such compensation to be 

determined by the Engineer in charge whose decision shall be  final.  If the  contractor suffers  

any  loss on  account  of  his  having  to pay  labour charges during the period during which 

the stoppage of work has been ordered under this clause, the contractor shall, on application 

be entitled to such compensation on account of labour  charges  as  the  Engineer  in  charge.  

Whose  decision  shall  be  final  may  consider reasonable, Provided  that  the  contractor  

shall  not  be  entitled  to  any  compensation  on account of labour charges, if in the opinion of 

the Engineer in charge the labour could have been employed by the contractor elsewhere for 

the whole  or part of the period, during which the stoppage of the work has been ordered as 

aforesaid. If the total duration of suspension of the work is more than six months, then this 

suspension of the work will be considered as permanent stoppage of the work contractor can 

determine the contract if he so desires. 

TIME LIMIT FOR UNFORESEEN CLAIMS 
 

Clause 15‐  Under no circumstances whatever shall the contractor be entitled to 

any  compensation  from  R.V.S.K.V.V.  on  any  account  unless  the  contractor  shall  have 

submitted a claim in writing to the Engineer in charge within one month of the cause of such 

claim occurring. 
 

ACTION AND COMPENSATIONS PAYABLE IN CASE OF BAD WORK 
 

Clause 16‐  If  at  any   time  before   the   security  deposit   is  refunded   to  the 

contractor, it shall appear to the Engineer in charge or his   subordinate in charge of the 

work, that any work has been executed with unsound, imperfect or unskillful work man ship or 

with materials of  inferior quality, or that any materials or articles provided by him for 

execution of the work are  unsound, or of a quality inferior to that contracted for or are 

otherwise not in accordance with the contract, it shall be lawful for the Engineer in charge to 

intimate this fact in writing to the contractor, & then notwithstanding the fact that the work, 

materials or articles complained of may  have been inadvertently passed certified & Paid for 

the contractor shall be bound forthwith to rectify, or remove and reconstruct the work so 

specified in whole or in part as the case may require,  or if so required, shall remove the  

materials  or  articles  so  specified  and  provide  other  proper  &  suitable  materials  or 

articles at his own proper charge & cost & in the event of his failing to do so within a period 

to be specified by the Engineer in charge in the written intimation aforesaid, the contractor 

shall be liable to pay compensation at the rate of one percent, one the amount of contract put 

to tender every day not exceeding ten days during which the failure so continues, and in the 



21  

case of any such failure the Engineer in charge may rectify or remove and re execute the work 

or remove and replace the materials or articles complained of as the case may be at the risk 

& expense in all respects of the contractor. Should the Engineer in charge consider that any 

such inferior work or material as described above may be accepted or made use of it shall be 

within  his  discretion  to accept the same at such reduced rates as he may fix therefore. 
 

WORK TO BE OPEN FOR INSPECTION CONTRACTOR OR 
 

RESPONSIBLE AGENT TO BE PRESENT 
 

Clause 17‐  All work under or in course of execution  or executed in pursuance of the 

contract shall at all time be open to the inspection and supervision of the Engineer in charge and his 

subordinates and the contractor shall at all times during the usual working hours, and at all other 

times at which reasonable notice of the intention of the Engineer in Charge or his subordinate to 

visit the work shall have a responsible agent duly accredited in writing present for that purpose. 

Orders given to the contractor's agent shall be considered to have the same force as if they had 

been given to the contractor himself. 
 

NOTICE TO BE GIVEN BEFORE WORK IS 
COVERED UP 

 
Clause 18‐  The contractor  shall  give  not  less  than five days  notice  in writing  to  the 

Engineer in Charge or his subordinate in charge of the work before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured and correct 

dimensions thereof be taken before the same is so covered up or placed beyond the reach of 

measurement any work without  the  consent in writing of the  Engineer‐in‐Charge or his 

subordinate in charge of the work and if any work shall be covered up or placed beyond the 

reach of  measurement  without  such  notice  having  been given or consent obtained,  the 

same shall be uncovered at the contractor’s expenses or in default thereof, no payment or 

allowance shall be made for such work or the materials with which the same was executed. 
 

CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR IMPERFECTIONS 
FOR TWELVE 

 
MONTHS AFTER CERTIFICATE 

 
 

Clause 19 :‐ If the contractor or his work people or servants shall break, deface, 

injure, or destroy any part of building in which they may be working or any building, road, 

road curbs,  fences, enclosures, water pipes, cables, drains, electric or telephone posts or 

wires trees grass or grass land or cultivated ground continuous to the premises on which the 

work or any part of it is being, executed, or if any damage shall happen to the work, while in 

progress, from  any cause  whatever,  or  any  imperfections  become  apparent in  it  within 

twelve months (six months in the case of a road work) after a certificate final or otherwise or  
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its  completion  shall  have  been  given  by  the   Engineer‐in‐Charge  as  aforesaid,  the 

contractor shall made good the same at his own expense or  in   default, the Engineer‐in‐ 

Charge may cause the same to the made  good by other workman, and deduct the expense (of 

which certificate of the Engineer‐in‐Charge shall be final) from any sums of the may be then 

or at any time there after may due to the contractor from security deposits, or  the proceeds 

of sale there of or of a sufficient position thereof. 
 

The contractor hereby also covenant that it shall be his responsibility to see that 

the  buildings constructed under this contract  do/does not leak during the period of two 

consecutive rainy seasons after its (their) completion and if any defects are pointed out to 

him by the Engineer‐in‐Charge during the staid period, the same shall be removed by him at 

his own expenses’ or in default the Engineer‐in‐Charge may get them removed and deduct 

the expenses  thereof from any sum that may be then due to or may become due to the 

contractor or from the security deposits of the contractor, an amount equal to 20% cost of the 

roof shall not withstanding anything contained in this clause be retained, till the roots are 

tested during  two consecutive  rainy  seasons   as aforesaid  and the  defects  are fully 

removed and if any amount still remains due to  this  account after making deductions as 

aforesaid the same may be recovered from him as an arrears of land revenue/cash security. The 

security deposit of the contractor to the extent of 50% shall be refunded on his getting the  

completion  certificate  provided  that  all  the  recoveries  outstanding  against  him  are 

realized 25% of the amount shall be refunded on maintenance period being over, even if the 

final bill is not passed, balance 25% shall be refunded after the final bills is passed. 
 

CONTRACTOR TO SUPPLY PLANT, LADDERS, SCAFFOLDING ETC. 
 
 

Clause 20 :‐ The contractor shall supply at his own cost materials (except such 

special  materials  if  any,  as  may  in  accordance  with  the  contract  be  supplied  from  the 

Engineer‐in‐Charge’s Stores plant, tools, appliances,  implements, ladders, cordage, tackle, 

scaffolding and temporary works, requisite for the proper execution of the work, whether 

original,  altered   or   substituted,   and  whether  included   in  the  specification  or  other 

documents forming part of the  contractor referred to in these conditions or not or which may 

be necessary for the purpose of satisfying or complying with the requirements of the 

Engineer‐in‐Charge as to any matter as to which under these conditions he is entitled to be 

satisfied, or which he is entitled to require together with carriage therefore to and from the 

work. The contractor shall also supply without charge requisite number of persons with the 

means and materials necessary for the purpose of setting out works, and counting, weighing 
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and assisting in the measurement or examination at any time and from time to time of the 

work, or materials. Failing his so doing the same may be provided by the Engineer‐in‐Charge 

at the expense of the contractor and the expenses may be deducted from any money due to the 

contractor under  the contract, or from his  security  deposit or the  proceeds  of  sale thereof, 

or of a sufficient portion thereof. 
 

Contractor is  liable  for  damages  arising  from non –provision lights  fencing  etc. 

the  contractor shall   also provide at   his own cost except when the contract specifically 

provides  otherwise and except for payments due under clause all necessary fencing and 

lights required to protect the public from accident and shall be bound to bear the expenses of  

defense  of every   suit, action or other proceedings at law that may be brought by any 

person for  injury,  sustained  owing  to  neglect  of  the  above  precautions  and  to  pay any 

damage and costs which may be awarded in any such suit action or proceeding to any such 

person or which may with the consent of the contractor be paid to compromise any claim by 

any such person. 
 

COMPENSATION UNDER SECTION 12 SUB‐SECTION (1) OF 
 
 

THE WORKMAN’S COMPENSATION 
ACT, 1923 

 
 

Clause 21:‐ In every case in which by virtue of the provision of section 12 sub‐ 

section  (1)  of  the  work‐man’s  compensation   Act,  1923  R.V.S.K.V.V.  is  obliged  to  

pay compensation  to  a  workman  employed  by  the  contractor  in  execution  of  the  

works, R.V.S.K.V.V.  will  recover  from  the  contractor  the  amount  of  compensation  so  

paid  and without prejudice to the rights of R.V.S.K.V.V. under section (1) sub‐section (2) of 

the said Act. R.V.S.K.V.V. shall be at liberty to recover the amount or any part thereof by 

deducting it from the security deposit or from any sum due by  R.V.S.K.V.V. to the 

contractor whether under this contract or otherwise R.V.S.K.V.V. may not be bound to 

contest any claim made against them under section‐12. Sub‐section (1) of the said Act except 

on the written request of the contractor and upon his giving to R.V.S.K.V.V. full security 

for  all cases for which R.V.S.K.V.V. might become liable in consequence contesting such 

claim. 
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LABOUR 

 
 

Clause 22:‐ The contractor should get himself  registered under‐contract‐labour 

regulations and abolition Act, 1970 including its amendments after getting a certificate from 

the  principal employer, who will be the Engineer‐in‐charge. And he should follow all the 

guidelines issued by Govt/ labour welfare department applicable as per norms. 
 

Clause 23:‐ Labour below the age of 14 years – No labour below the age of 14 

years shall be employed on the work. 
 

FAIR WAGE 
 
 

Clause 24:‐ The contractor shall pay not less than fair wage to labours engaged by 

him on the work. Explanation :‐ (a) [Fair wage], means wage whether for time or piece work 

notified at the time of inviting tenders for the work and where such wages have not been go 

notified, the wages prescribed by the Collector Gwalior. 
 

(b)   The contractor shall not withstanding the provisions of any contract to the 

contrary cause to be paid a fair wage to labourers indirectly engaged on the work including 

any  labour  engaged  by  his  sub‐contractors  in  connection  with  the  said  work,  as  if  the 

labourers had been immediately employed by him. 
 

(c)   In respect of labour directly or in director employed on the works for the 

performance of the contractor’s part of this agreement the contractor shall comply with or 

cause to be completed with the Labour, Act inforce. 
 

(d)   The Executive Engineer / Asst. Engineer shall have the right to deduct, from 

the moneys due to the contractor, any sum required or estimated to be required or making 

good the loss  suffered by a workers by reason of non‐fulfillment of the conditions of the 

contract for the benefit  of the  worker or workers, nonpayment of wages of deductions 

made from his or their wages, which are not justified by the terms of the contract or non‐ 

observance of the regulations. 
 

(e)   The contractor shall be primarily liable for all payments to be made under 

and for the observance of the regulations aforesaid without prejudice to his right to claim 

indemnity from his sub‐contractors. 
 

(f)  The regulations aforesaid shall be deemed to be a part of this contract and 

any breach thereof shall be deemed to be a breach, of this contract. 
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           WORK NOT TO BE SUBLET 

 
 

Clause  25:‐  The  contract  may  be  rescinded  and  security  deposit  forfeited,  for 

subletting bribing or if contractor become insolvent:‐ 
 

The contract shall not be assigned or sublet without the written approval of the 

Registrar, And if the contractor shall assign or sublet his contract, or attempt, so to do, or 

become insolvent commence any insolvency proceedings or Make any composition with his 

creditors, or  attempt  so to do or  if any bribe,  gratuity, gift, loan,  perquisite,  reward  of 

advantage pecuniary or otherwise, shall either directly or in directly be given, promised or 

offered by the contractor,  any of his servants or agents to any public officer or person in the 

employ of R.V.S.K.V.V. in any way relating to his office or employment, or if any such 

officer or person  shall become  in any  way  directly  or  indirectly  interested  in  the  

contract,  the Registrar, R.V.S.K.V.V. may there up on by notice in writing resend the contract, 

and the S.D. of  the  contractor  shall  there  on  stand  forfeited  and  be  absolutely  at  the  

disposal  of R.V.S.K.V.V. and the same consequences shall ensure as if the contract had been 

rescinded under clause 3 hereof, and in addition the contractor shall not be entitled to recover 

or be paid for any work thereto for actually performed under the contract. 
 

If the contractor gets item/items of work executed on a task rate basis with or 

without materials this shall not amount to be sub‐letting of the contract. 
 

Sum   Payable   by   Way   of   Compensation   to   be   considered   as   Reasonable 
Compensation without Reference to Actual Loss. 

 
 

Clause  26:‐  All  sums  payable  by  way  of  compensation  under  any  of  these 

condition  shall  be  considered  as  reasonable  compensation  to  be  applied  to  the  use  of 

R.V.S.K.V.V. without reference to the actual loss or damage sustained, and whether or not 

any damage shall have been sustained. 
 

CHARGES IN THE CONSTITUTION OF FIRM 
 
 

Clause 27:‐ In the case of a tender by partners any change in the constitution of the 

firm   shall   be  forthwith  notified  by  the  contractor   to  the  Engineer‐in‐Charge  for  his 

information. 
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WORK TO BE UNDER THE DIRECTION OF EXECUTIVE ENGINEER/ 
 

SUPERINTENDING 
ENGINEER 

 
 

Clause 28:‐ All works to be executed under the contract shall be executed under 

the   direction  and  subject  to  the  approval  in  all  respect  of  the  Executive   Engineer 

Superintending  Engineer R.V.S.K.V.V. for the time being who shall be entitled to direct at 

what point or points and in what manner they are to be commenced, and from time to time 

carried on. 
 

ARBITRATION CLAUSE 
 
 

Clause 29 :‐ Except as otherwise provided in this contract all question and dispute 

relating  to  the  meaning  of  the  specifications,  designs,  drawings  and  instruction here  in 

before mentioned and as to thing whatsoever, in any way arising out of or relating to the 

contract, designs, drawings, specifications, estimates, concerning the work, or the execution or 

after the  completion or abandonment there of shall be referred to the Superintending 

Engineering in writing for his decision, within a period of 30 days of such occurrence. There 

upon the superintending Engineer shall give his wirting instructions and or decisions within a 

period of 60 days of such request This period can be extended by mutual consent of the 

parties. 
 

Upon receipt of written instructions or decisions the period can be extended by 

mutual consent of the parties. Such instructions of decisions if the Superintending Engineer 

fails to give his instructions or decisions in writing with in a period or 60 days or mutually 

agreed time after being requested of if the parties are aggrieved against the decision of S.E. 

Parties may with in 30 days  prefer can appeal to the Chief Engineer who shall afford an 

opportunity to the parties or being heard and to after evidence in support of hisappeal. The 

chief Engineer  will give his decision  within  9  days. If any party  is not satisfied with  the 

decision of the chief Engineer, he can refer such disputes for art iteration by an Arbitrate on 

Board to be constituted by the State Government which shall consist of three members of 

who me one shall be chosen from among the officers belonging  to the Department not 

below the rank of S.E. One Retired Chief Engineer of any Technical  Department,  and one 

serving officer not below the rank of S.E. Belonging to another technical Department. 
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The following are also the terms of this contract namely:‐ 
 
 

(a) No  person  other  than  the  aforesaid  Arbitrator  Board  constituted  by  the 

Government  to  handle  case  of  all  technical   Departments)   shall  act  as 

Arbitrator and it for any reason that is not possible, the matter shall not be 

referred to Arbitration at all. 

(b) The state Government may at any time effect any change in the personal of 

the  Board and the new members or members appointed to the Arbitration 

Board shall be entitled to proceed with the reference from the stage at which it 

was left by his or their predecessors. 

(c)  The  party  invoking  arbitration  shall  specify  the  dispute  or  disputes  to  be 

referred to Arbitration under this clause together with the amount or amounts 

claimed in respect of each such dispute. (S) 

(d) Where   the  party  invoking   arbitrations   the  contractor   no  reference   for 

arbitration shall be main trainable. Unless the contractor furnishes a security 

deposit of a sum determined according to the table given below and the sum so 

deposited shall on the determination of Arbitration proceedings e adjusted 

against the cost if any awarded by the Board against the party and the balance 

remaining after such adjustment or in the absence of such of such cost being 

awarded the whole of the sum shall be refunded to his within one month from 

the date of the award. 
 

Amount of claim For Claim Rs. 10,000 
 
For Claims of Rs. 10,000 & above but 

below Rs. 1,00,000 

Rate  of  Security  Deposits  5%  of  the 

amount  claimed  3%  of  the  amount 

claimed  subject  to  minimum  of  Rs. 

500 

For claims of Rs. 1,00,000 & above 2% of the amount claimed subject to a 

minimum of Rs. 3,000 

 
 

(e)   If the contractor does not make any demand for arbitration in respect of any 

claim (s) in writing within 90days on receiving intimation from the Executive 

engineer that the  final bill is ready for payment, the claim of the contractor 
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shall  be  deemed  to  have   been  waived  and  absolutely   barred  and  the 

Government shall be discharged or released of all liabilities under the contract is 

respect of such claims. 

(f)  The arbitration Board may from time to time, with the consent of the parties 
 

extend the time for making the award. 
 

(g) A reference to the Arbitration Board shall be no ground for not continuing tye 

work on the part of the contractor and payment as per term and conditions of 

the agreement shall be continued by the Department. 

(h) Except  where  otherwise  provided  in  this  contract,  the  provisions  of  the 

Arbitration Act 1940 and the rules made there under for the time being in 

force, shall apply to the arbitration proceeding under this clause. 

                                                  LUMP SUMS IN ESTIMATE 
 
 

Clause 30 :‐ When the estimate on which a tender is made includes lump sums in 

respect of parts of the work, the contractor shall be entitled to payment in respect of the 

items of work involved of the part of the work in question at the same rates as are payable 

under this contract for such items or if the part of the work in question is not, in the opinion of  

the  Engineer‐in‐Charge  Capable  of  measurement  the  Engineer‐in‐Charge  may  at  his 

discretion pay the lump sum amount entered in the estimates, and the certificate in writing of 

the Engineer‐in‐Charge shall be final and conclusive against the contractor with, regard to any 

sum of sums payable to him under the provisions of this clause. 
 

ACTION WHERE NO SPECIFICATION 
 
 

Clause 31:‐ In the case of any class of work for which there is no such specification 

as is mentioned in Rule, such work shall be carried out in accordance with the specification 

approved by Superintending Engineer/ Executive Engineer, for application to works in the 

R.V.S.K.V.V. and in the event of  there being no such specification then in such case the 

work shall be carried  out  in  all  respects  in  accordance  with  the  instructions  and  

requirement  of  the Engineer‐in‐Charge. 
 

CONTRACTORS PERCENTAGE WHETHER APPLIED TO NET OR GROSS AMOUNTS 
TO BILL  

 
 

Clause 32:‐ The percentage referred to at para 7 of the Tender, will be deducted 

from/added to the amount of the  bills  as worked out only form items of work done after 

deduction of the cost of materials supplied by the R.V.S.K.V.V. out only form items of 

work done after deduction of the cost of materials supplied by the R.V.S.K.V.V. 
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CLAIM FOR QUANTITIES ENTERED IN THE TENDER OR ESTIMATE 
 
 

Clause 33:‐ Quantities shown in the tender are approximate and no claim shall be 

entertained for quantities of work executed being either more or less than those entered in the 

tender or estimate. 
 

Clause  34  :‐  No  compensation  shall  be  allowed  for  any  delay  caused  in  the 

Starting of the work on account of acquisition of land, or in the cause of clearance works on 

account of any delay in according sanction to estimates. 

EMPLOYMENT OF SCARCITY LABOUR 
 
 

Clause 35 :‐ If Government declare a state of Scarcity or famine to exist in any 

village  situated within sixteen kilometers of the work, the Contractor, shall employ upon 

such parts of the work, as are suitable for unskilled labour, any person certified to him by 

the  Executive  Engineer  or  by  any  person  to  whom  the  Executive  Engineer  may  have 

delegated this duty in writing, to be  in need of relief and shall be bound to pay to such 

persons wages not below the minimum which  Government may have fixed in this behalf. 

Any dispute which may arise in connection with the implementation of this clause shall be 

decided  by  the  Executive  Engineer  whose  decision  shall  be  final  and  binding  on  the 

contractor. 

REFUND OF QUARRY FEES AND ROYALTIES 
 
 

Clause 36 :‐ All quarry fees, royalties, octroi duties and ground rent for stacking 

materials, if any, should be paid by the contractor, who will, not be entitled for the refund of 

such of the3 charges as are permissible under the rules after obtaining a certificate from the 

Engineer-in-charge that the materials were required for use on Government work. 

 In the case of quarries where extraction of minor minerals is  done by the 

contractor after taking permit from the collector the contractor will get refund of rayalty charges, 

after the work is complete and after obtaining a certificate form the Executive Engineer that the 

materials extracted by the contractor have been used on Government  work. 

 In the case of quarries which have been leased out (Trade quarries ) the contractor 

should make all payments of royalty charges at Government approved rates. These royalty 

charges will also be refunded to the contractor on production of actual cash vouches on the 

certificate obtained from the Executive Engineer that these materials obtained  by the contractor 

from the leased quarries have been used on Government work only. 

 In the First instance royalty charges will be refunded by the Collector and in the 

Second instance royalty charges will be refunded by the Executive Engineer, 
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 In the case any dispute about payment of royalty charges. Decision of the 

S.E/C.E. be final. 
 

TECHNICAL EXAMINATION 
 
 

Clause  37:‐  The  R.V.S.K.V.V.  shall  have  the  right  to  cause  Audit  and 

Technical Examination  of  the  works  and  the  final  bills  of  the  contractor  including  all  

supporting vouchers, abstracts. Etc. to be  made as per payments of the final bill and if as a 

result of such Audit and Technical Examination the sum is found to have been overpaid in 

respect of any work done by the  contractor under the contract or any work claimed by him 

to have been done under contract and  found not to have been executed, the contractor shall 

be liable to refund the amount of over  payment and it shall be lawful for the R.V.S.K.V.V. 

to recover the same from the security deposit of the contractor or from any dues payable to 

the contractor  from the R.V.S.K.V.V. account.  If it is  found that the contractor was paid 

lesser than what was due to him under the contract in respect of any work executed by him 

under it, the amount of such under payment shall be duly paid by the  R.V.S.K.V.V. to the 

contractor. 
 

In the case of any audit examination and recovery consequent on the same the 

contractor  shall  be  given  an  opportunity  to  explain  his  case  and  the  decision  of  the 

Registrar, shall be final. 

In the case of Technical Audit, consequent on which there is a recovery from the 

contractor, no recovery, should be made without orders of the Registrar,, whose decision 

shall be final. All action under this clause should be initiated and intimated to the contractor 

within a period of twelve months from the date of completion. 
 

DEATH OR PERMANENT INVALIDITY OF CONTRACTOR 
 
 

Clause 38:‐ If the contractor is an individual or a proprietary concern, partnership 

concern,  dies during the currency of the contract or becomes permanently incapacitated, 

where the surviving partners are only minors, the contract shall be closed without levying 

any damages/compensation as provided for in clause 3 of the contract agreement. 
 

However  if the  competent  authority is satisfied about the  competence  of  the 

survivors,   then  the  competent  authority  shall  enter  into  a  fresh  agreement  for  the 

remaining work  strictly on the same terms and conditions, under which the contract was 

awarded. 
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PENALTY FOR BREACH OF CONTRACT 
 
 

Clause  39:‐  On  the  breach  of  any  term  or  condition  of  this  contract  by  the 

contractor the said Executive Engineer, shall be entitled to forefeet the security deposit or the 

balance thereof, that may at that time be remaining, and to realize and retain the same as 

damages and compensation for the said breach but without prejudice to the right of the 

Executive Engineer, to recover further sums as  (damages) from any sums due or which may 

become due to the contractor by R.V.S.K.V.V. or otherwise however. 
 

Note: ‐  The person or firm submitting the tender should see that the rates in the schedule 

showing   materials  to  be  supplies  by  the  R.V.S.K.V.V.  from  filled  up  by  

the Engineer‐in‐Charge,  on  the  issue  of  the  form  prior  to  the  submission  of  

the tender. 

 

NOTICE TO THE CONTRACTOR TO 
START WORK 

 
 

Your contract for the ………………………………… has been accepted by 

me/behalf of the R.V.S.K.V.V. ……………………………………………… day of 

……………………. 20 …………….. And you are hereby ordered to commence the work. 
 

Executive Engineer 
 
 

The  notice  of  the  Contractor(s)  to  start  work  from  the  ………………  day  of 
 

………………….. 198 was issued vide this office memorandum 

No……………………………….. Dated the ………………………………… 

198………………. 
 

Signature of Contractor.  Signature of 
   Executive Engineer 

          R.V.S.K.V.V., Gwalior 
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COMPLETION 
CERTIFICATE 

 
 

In  pursuance  of    clause  6    of  the  agreement    in  form    A, dated the 
 

…………………………………………………………………………………….. 
 Between  the  contractor  Shri 

 
…………………………………………….. and the R.V.S.K.V.V. it is hereby certified that 

said contractor has duly  completed the  execution  of  the  work undertaken  by  him  there  

under,  on  the 

…………………. ………………………………………. Day of 
…………………………………… 20 ……………………….. 

  
 
 
 
 
 
 
 

 Signature of the 
   (Executive Engineer)  

              R.V.S.K.V.V. Gwalior
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Name of work: - Schedule for Construction of Boundary wall at COA., Sehore.  

S.NO. PARTICULARS QUANTITY RATE/@ UNIT REMARKS 

1.  As per SOR Page No. (4) Item No. (2.1.1) 
Clearing of jungle including uprooting of rank vegetation, 
grass, brush wood, trees and saplings of girth up to 30 cm 
measured at a height of 1 m above ground level and removal 
of rubbish up to a distance of 50m out side the periphery of 
the area cleared. 

850.00 m

 
 
 
 
 
 

2.85 2 

 
 
 
 
 
 

Sqm. 

 

2.  As per SOR Page No. (181) Item No. (20.9) 
Boring providing and installing bored cast – in – situ 
reinforced cement concrete single under reamed pile of 
specified diameter and length below the pile cap M20 in 
cement concrete, to carry a safe working load not less than 
specified, excluding the cost of steel reinforcement but 
including the cost of boring. The length of the pile to be 
embedded in the pile cap etc. all complete, including 
removal of excavated shall be measured up to bottom of pile 
cap) Excluding cost steel. And rates are inclusive of cost of 
concrete.  
20.9.2 250 mm diameter  

403.20 R/m 

 
 
 
 
 
 
 
 
 
 
 
 

340.00 

 
 
 
 
 
 
 
 
 
 
 
 

R/m 

 

3.  As per SOR Page No. (181) Item No. (20.10) 
Extra for providing additional blub for item no. 20.10 
20.10.2 250 mm diameter 

112 Nos. 

 
 
 

229.00 

 
 
 

Each 

 

4.  As per SOR Page No. (4) Item No. (2.6) 
Earth work in excavation by mechanical means (hydraulic 
activator) / manual means in over areas foundation trenches 
and drains not exceeding 1.5 m in width or 10sqm on plain ) 
i/c dressing of sides and ramming of bottoms, lift up to 1.5 
m/ getting out the excavated soil and disposal of surplus 
excavated soil as directed with in a lead of 50 m 
2.6.1 All kind of soil. 

21.22 m

 
 
 
 
 
 
 
 

107.00 3 

 
 
 
 
 
 
 
 

cum 

 

5.  As per SOR Page No. (7) Item No. (2.2.6) 
Supplying and Filling in Plinth with crusher dust/coarse sand 
under floors including, watering, ramming consolidating in 
layers not exceeding 20 cm in depth in layers not exceeding 
20 cm in depth and dressing complete.  

7.596 m

 
 
 
 
 

530.00 3 

 
 
 
 
 

cum 

 

6.  As per SOR Page No. (22) Item No. (5.16.4) 
Reinforcement for R.C.C. work including straightening, 
cutting bending, placing in position and binding including 
cost of binding wire up to floor two level including all 
wastage etc. complete.  
5.16.4 Hot rolled deformed bars  1919.57 kgs. 

 
 
 
 
 

42.00 

 
 
 
 
 

Kgs. 

 

7.  As per SOR Page No. (15) Item No. ( 4.1) 
Providing and Laying in position cement concrete of 
specified grade excluding  the cost of centering and 
shuttering –All work up to plinth level:  
4.1.2 With 40 mm nominal size graded stone aggregate. 
4.1.2.2 M - 10 7.596 m

 
 
 
 
 

2833.00 3 

 
 
 
 
 

cum 

 

8.  As per SOR Page No. (22) Item No. ( 5.16.4) 
Reinforcement of RCC Work including strengthening  , 
cutting ,bending ,placing, in position and binding including 
cost of binding wire up to floor two level including all 
wastage etc. complete 5.16.4       Hot Rolled Deformed Bars 
 1052.41 kgs 

 
 
 
 

42.00 

 
 
 
 

Kgs. 
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9.  As per SOR Page No. (20) Item No. ( 5.1.1) 
Providing and Laying specified grade of reinforced cement 
concrete (with 20mm nominal size graded stone aggregate 
excluding the cost of centering and shuttering finishing and 
reinforcement – All works up to Plinth Level 18.588 m

 
 
 
 

3936.00 3 

 
 
 
 

cum 

 

10.  As per SOR Page No.( 21) Item No. (5.9) 
Centering & shuttering i/c Strutting / Proping  etc. and 
Removal of form for   
5.9.1  foundations , footing base of column etc. for mass 
concrete up to plinth level    155.91 m

 
 
 
 

127.00 2 

 
 
 
 

sqm 

 

11.  As per SOR Page No.( 27) Item No. (6.3) 
Brick Work with well burnt open bhatta, bricks,  crushing 
strength not less than 25 kg/sqm and water absorption not 
more than 20% in foundation and plinth 
6.3.1 Cement Mortar 1:6(1 cement :6 sand) 

80.32 m

 
 
 
 
 

1974.55 3 

 
 
 
 
 

cum 

 

12.  As per SOR Page No. (22) Item No. ( 5.16.4) 
Reinforcement of RCC Work including strengthening  , 
cutting ,bending ,placing, in position and binding including 
cost of binding wire up to floor two level including all 
wastage etc. complete  
5.16.4       Hot Rolled Deformed Bars 

422.07 kgs. 

 
 
 
 
 
 

42.00 

 
 
 
 
 
 

Kgs. 

 

13.  As per SOR Page No. (20) Item No. ( 5.2) 
Reinforced cement concrete work in walls (any thickness), 
including attached pilasters, buttresses, plinth and string 
courses fillets columns, pillars, posts and struts suspended 
floor roof slab, beams etc. up to floor two level excluding 
cost of centering shuttering finishing and reinforcement in 
concrete grade.  
53.1 M-20 Nominal mix (With 20 mm nominal size grade 
stone aggregate)  

14.41 m

 
 
 
 
 
 
 
 
 

4321.00 3 

 
 
 
 
 
 
 
 
 

cum 

 

14.  As per SOR Page No.( 21) Item No. (5.9) 
Centering & shuttering i/c Strutting / Proping  etc. and 
Removal of form for   
5.9.1  foundations , footing base of column etc. for mass 
concrete up to plinth level    218.02 m

 
 
 
 

199.00 2 

 
 
 
 

sqm 

 

15.  As Per SOR Page No. (99) Item No. 13.1 
12mm  cement Plaster of mix 
13.1.1 1:4 (1 cement: 4 sand) 596.53 m

 
 

90.00 2 

 
 

sqm 

 

16.  As Per SOR Page No. (99) Item No. 13.2 
15 mm thick cement plaster plaster on rough side of single or 
half brick wall oof mix:  
13.2.1 1:4 (1cement: 4 sand) 501.46 m

 
 
 

106.00 2 

 
 
 

Sqm. 

 

17.  As Per SOR Page No. (102) Item No. 13.36.1 
Finishing walls with Premium Acrylic Smooth exterior paint 
with Silicon additives of required shade.  

1097.99 m

 
 
 

65.00 2 

 
 
 

Sqm. 

 

           
 
 
 
 
 
 
 

EXECUTIVE ENGINEER                     
R.V.S.K.V.V., GWALIOR 
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